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INVITATION FOR BID (IFB) 

SCHOOL BOARD OF STAFFORD COUNTY 

d/b/a STAFFORD COUNTY PUBLIC SCHOOLS 

31 Stafford Avenue 

Stafford, Virginia 22554 

Telephone (540) 658-6000 

       www.staffordschools.net 
IFB#:  20-0904-SB097 

Title: On-Call Asphalt Paving and Concrete Services 

Issue Date:  February 4, 2020 

Procurement Officer:  Jennifer Stieffenhofer, CPPB, VCO 

Email:  Procurement@staffordschools.net 

 

Solicitation Due Date and Time: Sealed Bids will be received until 2:00 p.m. local prevailing time on 

February 27, 2020 for providing the services as described herein. Sealed bids must be received by SCPS 

at the following location by the due date and time specified: 

 

Stafford County Public Schools 

31 Stafford Avenue 

Stafford, Virginia 22554 

 

Pre-Bid Conference: No pre-bid conference is scheduled. 

 

Contract Term: The initial term of this contract shall be for a period of one year from the date of award 

with the option to renew for up to two (2) additional successive one-year periods upon mutual written 

consent of the parties to the contract. 

 

Inquiries:  All inquiries for information should be directed to the Procurement Officer above. All 

questions regarding the IFB must be received in writing on or before February 14, 2020 no later than 

11:00 A.M. 

 

TERMS & CONDITIONS: Stafford County Public Schools (SCPS) requests bids for the work 

described in the Specifications/Scope of Work section provided below.  This solicitation is subject to the 

provisions of SCPS’s Instructions to Bidders, General Terms and Conditions for Construction Contracts 

and any other Special Terms and Conditions provided with the Bid Documents.  SCPS assumes no 

responsibility for oral instruction, suggestion, or interpretation; any question regarding the bid documents 

shall be submitted in writing to the Procurement Officer identified above, and any material change will be 

submitted to all bidders in the form of a Bid Addendum.  The IFB Package is available at no charge on 

the Commonwealth of Virginia’s electronic procurement system site, eVA. Award shall be based on a 

determination of the lowest responsive and responsible bidder. 

 

Project Description:  The intent of this contract is to provide Stafford County Public Schools with an on-

call term contract for asphalt paving and concrete services in accordance with the General Terms and 

Conditions and Special Terms and Conditions and Specifications/Scope of Work stated herein. 

 

"This public body does not discriminate against faith-based organizations in accordance with the Code of 

Virginia, § 2.2-4343.1 or against a bidder or offeror because of race, religion, color, sex, national origin, 

age, disability, or any other basis prohibited by state law relating to discrimination in employment." 

  

http://www.staffordschools.net/
mailto:Procurement@staffordschools.net
https://m.vendor.epro.cgipdc.com/Vendor/public/AllOpportunities
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ATTACHMENT E - EARTHWORK SECTION 55 
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1. PURPOSE 

The purpose of this Invitation for Bids is to establish a term contract for on-call asphalt 

paving and concrete services for Stafford County Public Schools (SCPS) to use on an as 

needed basis. 

2. SPECIFICATIONS/SCOPE OF WORK 

Contractor shall provide all necessary parts, labor, tools, materials, equipment and resources 

as may be required by SCPS for Asphalt Paving and Concrete Services. This work may also 

include, but is not limited to, site condition assessments, earthwork, site utilities and paint 

marking in accordance with the current editions of the Virginia Department of Transportation 

Road and Bridge Specifications, SCPS Specifications, Stafford County Department of 

Utilities Water and Sewer Design and Construction Standards Manual, and the Virginia 

Erosion and Sediment Control Handbook (VESCH) for material and workmanship. 

 

Whenever the following terms are used in said specifications, in any of the contract 

documents, or in the plans the intended meaning of such terms shall be as follows: 

 

“State” or “Commission” shall be replaced by the word Stafford County Public Schools 

(SCPS). 

 

“Engineer” or “Resident Engineer” shall be replaced by the words Project Manager or his or 

her duly authorized representative. 

 

EARTHWORK SPECIFICATION/REQUIREMENTS:  Contractor shall provide all the 

necessary parts, labor, tools, materials, equipment and resources required to provide 

Earthwork Services as Indicated herein and on the attached EARTHWORK specification 

(ATTACHMENT E - EARTHWORK SECTION).  

 

SEWER AND UTILITIES SPECIFICATIONS/REQUIREMENTS:  Contractor shall provide 

all the necessary parts, labor, tools, materials, equipment and resources required to provide 

Sewer and Utility Services as Indicated herein and on the attached SEWER AND 

UTILITIES specification (ATTACHMENT F - SEWER AND UTILITIES SECTION).  

 

SITE CONCRETE SPECIFICATION/REQUIREMENTS:  Contractor shall provide all the 

necessary parts, labor, tools, materials, equipment and resources required to provide site 

Concrete Services as indicated herein and identified on the attached SITE CONCRETE 

specification (ATTACHMENT – G SITE CONCRETE SECTION). 

 

GENERAL REQUIREMENTS: 

The Contractor shall obtain and pay for all applicable permits prior to beginning any work.  

 

The Contractor shall request all applicable inspections as required by local, state and/or 

federal codes and regulations. 

http://www.virginiadot.org/business/const/spec-default.asp
http://www.virginiadot.org/business/const/spec-default.asp
https://www.deq.virginia.gov/Programs/Water/StormwaterManagement/Publications/ESCHandbook.aspx
https://www.deq.virginia.gov/Programs/Water/StormwaterManagement/Publications/ESCHandbook.aspx
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The Contractor is responsible for notifying “Miss Utility” 48 hours prior to digging.  

 

The Contractor shall designate a Job Manager who shall be on site during any work being 

performed.  SCPS Project Manager shall communicate to the Contractor through the 

Contractor’s Job Manager. 

 

The Contractor shall provide adequate protection for all structures at the site.  Any damage to 

facilities by the Contractor shall be repaired or replaced at the Contractor’s expense and to 

the complete satisfaction of SCPS.  

 

The Contractor shall maintain an adequate supply of manpower and equipment to complete 

the project in a safe and timely manner.  

 

Contractor shall make the areas safe at the end of each work shift. 

 

The Contractor shall promptly remove from the premises all work and/or materials 

condemned by SCPS as failing to conform to the contract, whether incorporated or not, and 

the contractor shall promptly replace and re-execute condemned work in accordance with the 

contract and without expense to SCPS and shall bear the expense of making good all work of 

other Contractor’s destroyed or damaged by such removal or replacement.  

 

SITE VISITS AND TASK ORDERS:   

Prior to the issuance of any task order against any contract resulting from this IFB, the      

Contractor shall be required to conduct site visits.  The Contractor shall schedule a site visit 

with the SCPS Project Manager within five (5) business days of notification by SCPS.  The 

Project Manager or his designee will be onsite to go over what will be required for the 

particular project.  Upon completion of the site visit, the Contractor shall provide a detailed 

cost proposal within five (5) business days based on the contract unit prices identified herein.  

All site visits shall be at no cost to SCPS.  Upon approval of the cost proposal by SCPS, 

SCPS will issue a task order in the form of a SCPS purchase order. The Contractor shall not 

provide any good/service until a purchase order is in hand.  Verbal orders are not acceptable.    

 

Cost Proposals are to be detailed, outlining contract unit costs, including time and materials 

and estimated cost of subcontractors before and after administrative fees, if applicable.  Cost 

Proposals will cover only quoted work; unforeseen or unknown repairs must be mutually 

agreed upon by the Contractor and SCPS Project Manager prior to performance. Approval 

will be in the form of a contract amendment issued as a change to the purchase order. 

 

The maximum unit price for each item per cost proposal shall not exceed the unit prices 

provided by the Successful Bidder in Attachment A – Bid Form. SCPS reserves the right to 

negotiate lower unit prices per task order based on volume and other factors as determined by 

SCPS, and the parties agree to negotiate supplemental work pricing as part of any task order. 

 

In addition, the Contractor will be required on a periodic basis as determined by SCPS to 

provide site condition assessments to aid SCPS in determining future asphalt and concrete 

maintenance and repair needs. 
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TIME OF PERFORMANCE: 

SCPS requires that all work to be scheduled and started not later than twenty (20) calendar 

days from date of notification (receipt of purchase order) by SCPS personnel, unless 

otherwise agreed upon in writing at time of notification. 

 

The time necessary to perform each job ordered will be mutually agreed upon after carefully 

reviewing the work location, amount of work involved, etc., and shall be indicated on the 

cost proposal. 

 

A SCPS purchase order will be issued after receipt of the cost proposal and acceptance and 

approval of a performance and payment bond for projects that exceed $100,000 (see Special 

Terms and Conditions, O. Performance and Payment Bond).  Any work performed without 

receiving a purchase order is not authorized.  

 

The Contractor shall notify SCPS Project Manager a minimum of three (3) working days in 

advance of the actual date work is to commence.  Any work scheduled for the weekends shall 

be arranged 48 hours in advanced 
             

3. INSTRUCTIONS TO BIDDERS 

The general instructions, rules and conditions which follow apply to procurement of 

construction and construction related services conducted by SCPS, unless otherwise 

specified.  Bidders are expected to inform themselves fully as to all applicable terms, 

conditions, instructions, requirements and specifications, before submitting bids.  Failure to 

do so will be at the bidder’s own risk, and relief cannot be secured on the plea of error. 

Subject to all laws, policies, resolutions and regulations of the Commonwealth of Virginia 

and SCPS, and all applicable rules, regulations and limitations, if any, imposed by legislation 

of the Federal government, bids submitted in response to a solicitation issued by SCPS will 

bind bidders to the conditions and requirements herein set forth, unless otherwise expressly 

specified in the solicitation. 

 

A. DEFINITIONS: 

 

1. “Agency” means any department, agency, authority, commission, board or other 

unit in the administrative service of SCPS. 

 

2. “Bid” means the offer of a bidder to provide specific goods or services at 

specified prices and/or other conditions specified in the solicitation. 

 

3. “SCPS” means the School Board of Stafford County, Virginia and its agencies, 

officials, officers, employees, agents and designated representatives. 

 

4. “Contractor” shall have the same meaning as “successful bidder,” as set forth 

below. 

 

5. “Construction Documents” shall mean the plans, specifications, approved change 

orders, revisions, addenda and other information approved by SCPS, which set 

forth in detail the Work to be performed for a construction Project. 
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6. “Goods” means all material, equipment, supplies, printing and automated data 

processing hardware and software. 

 

7. “Informality” means a minor defect or variation of a bid from the exact 

requirements of a solicitation, which does not affect the price, quality, and 

quantity or delivery schedule for the goods or services being procured. 

 

8. “Invitation for Bids,” “Invitation to Bid,” and “IFB” shall each mean a 

competitive sealed bidding procurement process by which a request is made to 

prospective suppliers (bidders) for their quotation on goods or services desired by 

SCPS.  The issuance of an IFB will contain or incorporate by reference the 

specifications and contractual terms and conditions applicable to the procurement. 

 

9. “Issuing Authority” means the authorized representative of the department of 

SCPS who issued the solicitation. 

 

10. “Procurement Manager” means the head of SCPS’s Procurement Division, or a 

designated contact person acting per the direction of the Procurement Manager. 

 

11. “Responsible Bidder” means a bidder having the capability in all respects to 

perform fully the contract requirements, and who has the moral and business 

integrity and reliability which will assure good faith performance of the contract 

sought to be procured, and who has been pre-qualified, if required. 

 

12. “Responsive Bidder” means a bidder who has submitted a bid which conforms in 

all material respects to the IFB. 

 

13. “Services” means any work performed by an independent contractor wherein the 

service rendered does not consist primarily of acquisition of equipment or 

materials, or the rental of equipment, materials and supplies. 

 

14. “Solicitation” means the process of notifying prospective bidders that SCPS 

wishes to receive bids on a set of requirements to provide goods or services.  The 

notification of SCPS requirements may consist of public advertising, the emailing 

of an IFB, the public posting of notices, the conduct of small purchase procedures, 

and/or telephone calls or facsimiles to prospective bidders. 

 

15. “State” means the Commonwealth of Virginia. 

 

16. “Successful bidder” means the lowest responsive and responsible bidder to whom 

a contract is awarded as a result of a competitive sealed bidding procedure 

conducted by SCPS.  The term “contractor” and “general contractor,” as used 

herein, shall mean “successful bidder.” 

 

B. TERMS, CONDITIONS, AND INSTRUCTIONS APPLICABLE TO PROCUREMENT: 

 

1. Bid Forms 
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a) Unless otherwise specified, forms provided by SCPS (including, without 

limitation:  bid cover sheets, pricing schedules, etc.) shall be utilized by 

the bidder.  All bids shall be submitted on forms provided, properly signed 

in ink in the proper spaces and submitted in a sealed envelope.  All blanks 

must be filled in, and answers shall be printed in ink or typewritten.  

Should the bid prices and/or any other submissions on any copy of a 

submitted bid differ from those on the original, the ORIGINAL shall 

prevail. 

 

b) Each bid must be submitted in a sealed envelope addressed to SCPS.  

Mark the exterior of the sealed envelope to identify: (i) the IFB number 

and project name, (ii) the name and address of the bidder, (iii) the bidder’s 

licensed Virginia contractor number, (iv) the State Corporation 

Commission ID Number: and (v) the date, time and location on/at which 

bids are scheduled to be received by SCPS.  If forwarded by mail (U.S. 

Postal Service, UPS, FedEx, etc.) the sealed envelope containing the bid 

must be enclosed in another envelope or shipping container addressed to 

SCPS at the address identified within the solicitation. 

 

c) STATE CORPORATION COMMISSION IDENTIFICATION 

NUMBER: Pursuant to Code of Virginia, §2.2-4311.2 subsection B, a 

bidder organized or authorized to transact business in the Commonwealth 

pursuant to Title 13.1 or Title 50 is required to include in its bid the 

identification number issued to it by the State Corporation Commission 

(SCC). Any bidder that is not required to be authorized to transact 

business in the Commonwealth as a foreign business entity under Title 

13.1 or Title 50 or as otherwise required by law is required to include in its 

bid a statement describing why the bidder is not required to be so 

authorized. 

 

d) All contractors who perform any construction work for SCPS are subject 

to the provisions of the Virginia Code, Title 54.1, Chapter 11, and are 

required to be licensed as required therein.  Each bidder shall, as part of its 

bid, provide SCPS with the following information: (i) whether the bidder 

is a resident or non-resident of the Commonwealth of Virginia; (ii) 

whether the bidder possesses all required licenses and certificates required 

by law for the work to be performed; and (iii) documentation of proper 

license or certification under the provisions of Title 54.1, Chapter 11 of 

the Virginia Code. 

 

e) Each bidder is and shall be subject to the provisions of the Virginia 

Governmental Frauds Act, Virginia Code, Title 18.2, Chapter 12, Article 

1.1.  In compliance with this law, each bidder is required to submit a 

certification that its bid, or any claim resulting therefrom, is not the result 

of, or affected by, any act of collusion with another person engaged in the 

same line of business or commerce, or any act of fraud punishable under 

the Act.  Any bidder who knowingly makes a false statement on the 
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Certificate of No Collusion shall be guilty of a felony, as provided in 

Virginia Code §18.2-498.5. 

 

2. Late Bids and Modifications of Bids 

 

a) Each bidder is solely responsible for delivering his bid to the correct 

location on or before the date and time on which bids are scheduled to be 

received by SCPS.  Any bid/modification received at the office designated 

in the solicitation after the exact time specified for receipt of the 

bid/modification is considered a late bid/modification.  A late 

bid/modification will not be considered for award.  The time of receipt of 

a bid at the specified location is the time/date stamp of such location on 

the bid wrapper or other documentary evidence of receipt maintained by 

the specified location. 

 

b) Any bidder may withdraw or modify its bid, by a writing containing the 

original signature of the bidder, which writing must be received by 

SCPS’s Procurement Manager or Issuing Authority prior to the date and 

time set for submission of bids.  Withdrawal or modification shall be 

delivered by one of the following means: (i) hand delivery by the bidder 

itself, a courier, or other delivery service; (ii) by mail (no consideration 

shall be given to any postmark); or (iii) by facsimile or e-mail received 

prior to the date and time set for submission of bids, followed by written 

confirmation containing the original signature of the bidder, where SCPS 

is able to determine that the written confirmation was or has been sent out 

by the bidder prior to the date and time set for submission of the bids, or 

(iv)by marking(s) on the exterior of the bid submission envelope, but only 

if the marking is dated and includes the original signature of the bidder.  If 

written confirmation of a facsimile or email communication is not, in fact, 

received by SCPS within five days following the date and time set for 

submission of bids, no consideration will be given to the requested 

withdrawal or modification. 

 

c) Written withdrawals or modifications of bids should not reveal the bid 

price contained in the previously submitted sealed bid, but should simply 

provide the desired addition, subtraction or modification, so that the final 

price or terms of the bid will not be known to SCPS until the sealed bids 

are opened. 

 

3. Errors in Bids 

 

a) Each bidder must carefully examine all documents and plans made 

available by SCPS for inspection by potential bidders, prior to submission 

of a bid.  In addition, each bidder, prior to submission of a bid, must use 

whatever means necessary to satisfy itself of the extent and requirements 

of the Project and of the actual conditions under which the Project is to be 

performed.  Comprehensive or detailed information of existing Site 

conditions may not be included in the Contract Documents; therefore, 
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prior to bid submission, the Contractor must visit and examine the Site. 

Submission of a bid shall be deemed evidence that the bidder has visited 

the Site of the Project, that the bidder has familiarized itself with existing 

conditions at the Site (including without limitation, areas for storage of 

materials and equipment), and that the bidder is satisfied that it can 

construct the Project, in accordance with the Construction Documents, for 

the price(s) specified within its bid. Contractors will not be allowed or 

provided additional compensation as relief from the consequences of an 

error in their bids, including, without limitation errors which are 

attributable to conditions or factors which could have been identified by 

thorough examination of the Site and the Contract documents (including, 

without limitation, boring reports and subsurface condition reports, if 

available) prior to submission of a bid. 

 

b) A bidder for a construction contract, other than a contract for construction 

or maintenance of public highways, may withdraw a bid from 

consideration after bid opening if the price bid was substantially lower 

than the other bids due solely to a mistake therein, provided the bid was 

submitted in good faith and the mistake was a clerical mistake as opposed 

to a judgmental mistake, and was actually due to an unintentional 

arithmetic error or an unintentional omission of a quantity of work, labor 

or material made directly in the compilation of the bid, if the unintentional 

arithmetic error or unintentional omission clearly can be shown by 

objective evidence drawn from inspection of original work papers, 

documents and materials used in the preparation of the bid sought to be 

withdrawn. 

 

c) If a bid contains both clerical and judgment mistakes, a bidder may 

withdraw his bid from consideration if the price bid would have been 

substantially lower than the other bids due solely to the clerical mistake 

that was an unintentional arithmetic error or an unintentional omission of a 

quantity of work, labor or material made directly in the compilation of a 

bid which shall be clearly shown by objective evidence drawn from 

inspection of original work papers, documents and materials used in the 

preparation of the bid sought to be withdrawn. 

 

d) The bidder shall give notice in writing to the Procurement Manager of a 

claim of right to withdraw a bid, within two (2) business days after the 

conclusion of the opening of the bids and shall submit original work 

papers with such notice.  

 

e) If SCPS denies the withdrawal of the bid, SCPS shall notify the bidder in 

writing, stating the reasons for the decision; in that event, SCPS shall 

award the contract to the bidder at the bid price, provided such bidder is 

responsible and responsive. 

 

f) If a bid is withdrawn, the lowest remaining bid shall be deemed to be the 

low bid; however, no bid may be withdrawn when the result would be the 
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awarding of the contract on another bid of the same bidder or of another 

bidder in which the ownership of the withdrawing bidder is more than five 

(5) percent. 

 

4. Binding Effect.  

 

a) Bids must be submitted and prepared in accordance with these Instructions 

to Bidders.  It is the responsibility of each bidder to examine all 

documents and plans made available by SCPS for inspection by potential 

bidders, prior to submission of a bid.  Unless otherwise specified by the 

solicitation, all bids submitted shall be binding for sixty (60) calendar days 

following receipt by SCPS, unless extended by mutual consent of all 

parties.   

 

b) Each bid in excess of $100,000 submitted in response to this IFB shall be 

accompanied by a bid bond in an amount equal to five percent (5%) of the 

total monetary amount of the bid (total base bid plus all additive bid 

items).  The bid guarantee may be either (i) a certified or cashier’s check 

made payable to “SCPS, Virginia,” or (ii) a bid bond made payable to 

“SCPS, Virginia.”  The bid guarantee shall be for the purpose of 

promising and guaranteeing that the bidder will not withdraw its bid for a 

period of 30 days following bid opening.  The proceeds of the bid 

guarantee shall be and remain the sole property of SCPS, as liquidated 

damages, should the successful bidder fail to execute a contract, proof of 

all required insurance and endorsements and all required payment and 

performance bonds within five days of SCPS’s issuance of notice of award 

of the contract.  In lieu of a bid bond, a bidder may furnish a certified 

check or cash escrow in the face amount required for the bond, or, if 

approved in advance by SCPS attorney, a bidder may furnish a personal 

bond, property bond, or a bank or savings institution’s letter of credit on 

certain designated funds in the face amount required for the bid bond. 

 

c) The bid guarantees of all except the three lowest bidders will be returned 

within three (3) days after bid opening.  The remaining bid guarantees will 

be returned as soon as SCPS has received a fully-executed contract, or 

within 75 days after bid opening, whichever occurs first.   

 

d) An attorney-in-fact who executes a bid guarantee must file with the 

guarantee a certified and dated copy of the written power of attorney 

which authorizes them to act.  Such power of attorney shall be filed with 

the Clerk of Court for SCPS. 

 

e) In lieu of a bid bond, a bidder may furnish a cashier’s check or cash 

escrow in the face amount required for the bid bond.  If approved by SCPS 

attorney, a bidder may furnish a personal bond, property bond or bank or 

savings and loan association’s letter of credit on certain designated funds 

in the face amount required for the bid bond.  Approval shall be granted 

only upon a determination by SCPS attorney that the alternative form of 
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security proffered affords protection to SCPS equivalent to a corporate 

surety’s bond. 

 

5. Conditional Bids.   

 

Conditional bids will be subject to rejection in whole or in part by SCPS. 

 

6. Time for Opening Bids.  

 

Bids received prior to the time designated for submission of bids, and (if 

different) opening of bids, shall be securely kept, unopened.  The Procurement 

Manager or designee, or the Issuing Authority, will decide when the specified 

time has arrived, and no bid received thereafter will be considered.  No 

responsibility will attach to the Procurement Manager or designee, or the Issuing 

Authority, for the premature opening of a bid not properly addressed and 

identified.  Unless specifically authorized in a solicitation, telegraphic or facsimile 

bids/modifications of bids will not be considered. 

 

If SCPS is closed for business at the time scheduled for bid opening, for whatever 

reason, sealed bids will be accepted and opened on the next scheduled business 

day, at the originally scheduled time. 

 

7. Public Opening of Sealed Bids.   

 

All bids will be opened at the time and place specified in the solicitation and bids 

will be read publicly and will remain available for public inspection in the office 

of the Procurement Manager or designee, or the Issuing Authority. 

 

8. Public Inspection of Bids.  

 

a) Except as provided herein, or by applicable law, all proceedings, records, 

contracts and other public records relating to procurement transactions 

shall be open to the inspection of any citizen, or any interested person in 

accordance with the Virginia Freedom of Information Act and the Virginia 

Public Procurement Act. 

 

b) Cost estimates relating to a proposed procurement transaction, prepared by 

or for SCPS, shall not be open to public inspection. 

 

c) Any competitive sealed bidding bidder, upon request, shall be afforded the 

opportunity to inspect bid records within a reasonable time after the 

opening of all bids but prior to award, except in the event that SCPS 

decides not to accept any of the bids and to reopen the contract, postpone 

the contract or not contract at all.  Otherwise, competitive sealed bid 

records shall be open to public inspection only after award of the contract. 

 

d) Any inspection of procurement transaction records shall be subject to 

reasonable restrictions to ensure the security and integrity of the records. 
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e) Trade secrets or proprietary information submitted by a bidder in 

connection with this procurement transaction shall not be subject to the 

Virginia Freedom of Information Act, but only if the bidder (i) invokes the 

protections of Virginia Code §2.2-4342 prior to or upon submission of the 

data or other materials; (ii) identifies the specific data or other materials to 

be protected, and (iii) states the reasons why protection is necessary.  A 

general designation of a contractor’s entire bid submission as being 

“confidential” shall not be sufficient to invoke the protections referenced 

above.  SCPS will not be liable for any damages sustained by a bidder 

who fails to follow the procedures designated by the Virginia Freedom of 

Information Act and the Virginia Public Procurement Act as being 

prerequisite to protection of trade secrets or proprietary information. 

 

9. Omissions and Discrepancies.   

 

Any items or parts of any equipment listed in a solicitation which are not fully 

described, or which are omitted from the specifications, and which are clearly 

necessary for the completion of such equipment and its appurtenances, shall be 

considered a part of such equipment although not directly specified or called for 

in the specifications.  Should a bidder find discrepancies or ambiguities in, or 

omissions from, the solicitation, including any specifications, he or she shall 

notify the Issuing Authority at least five (5) days prior to the date set for the 

opening of bids.  If necessary the Issuing Authority will send a written addendum 

for clarification to all bidders.  Notifications regarding specifications will not be 

considered if received within five days of the date set for opening of bids. 

 

10. Bidder interested in more than one Bid.   

 

If more than one bid is offered by any one party, either directly or by or in the 

name of his or her clerk, partner or other persons, all such bids may be rejected.  

A person who has quoted prices on work, materials or supplies to a bidder is not 

thereby disqualified from quoting prices to other bidders submitting a bid. 

 

11. Pricing.   

 

a) The Procurement Manager or Issuing Authority shall encourage open and 

competitive bidding by all possible means and shall endeavor to obtain the 

maximum degree of open competition on all purchase transactions using 

the competitive sealed bidding method of procurement.  In submitting a 

bid, each bidder shall, by virtue of submitting a bid, be deemed to have 

warranted that he or she has not been a party with other bidders to an 

agreement to bid a fixed or uniform price.  Violation of this implied 

warranty shall render void the bids of participating bidders.  Any 

disclosure to or acquisition by a competitive sealed bidder, in advance of 

the opening of bids, of the terms or conditions of the bid submitted by a 

competitor shall render the entire proceedings void and shall require the 

re-advertisement for bids. 
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b) All prices submitted must be FOB Destination–Freight Prepaid and 

Allowed. 

 

c) The Contractor shall pay all sales, consumer, use and other similar taxes 

for the Work provided by the Contractor which are legally enacted at the 

time bids are received.  SCPS is exempt from the payment of federal and 

State taxes.  Therefore, prices bid by the Contractor to SCPS must be net, 

exclusive of taxes.  In other words, SCPS pays sales tax on goods and 

materials incorporated into the Work; however, SCPS does not pay sales 

tax on the value of the construction contract, or subcontracts. 

 

d) Where there is an error in the extension of any unit prices set forth within 

a Bid, the unit price shall govern. 

 

12. Questions Concerning Contract Terms, Conditions, Specifications.   

 

a) Any information or requests relative to interpretation or clarification of 

contract documents, terms or conditions, specifications or plans shall be 

requested of the Procurement Manager  or Issuing Authority, in writing, 

sufficiently prior to the date set for opening of bids to allow the 

Procurement Manager or Issuing Authority to evaluate and respond to the 

information or request for interpretation.  Electronic submission is 

preferred.  To be given consideration the request must be received more 

than five (5) working days prior to the date fixed for the submission of 

bids.  Any material change will be submitted to all bidders through 

issuance of an addendum. 

 

b) No inquiries received by the Procurement Manager or Issuing Authority 

within five (5) working days of the date set for the opening of bids, will be 

given any consideration.   

 

c) Any material interpretation, as determined by the Procurement Manager or 

Issuing Authority, will be expressed in the form of an addendum to the 

specification, and will be sent to all prospective bidders.  Oral answers 

given by any SCPS official, employee or representative to any inquiry or 

request will not be binding upon SCPS. 

 

d) SCPS shall not be responsible for ensuring any bidder’s actual receipt of 

any addendum. The failure of a bidder to receive any addendum issued by 

SCPS shall not relieve the bidder from any obligation under its bid as 

submitted. 

 

13. Brand Name or Equal Items.  

  

a) Unless otherwise provided in the IFB, the name of a certain brand, make 

or manufacturer referenced in an IFB does not necessarily restrict bidders 

to the specific brand, make or manufacturer named; it conveys the general 
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style, type, character, and quality of the article desired, and any article 

which SCPS in its sole discretion determines to be the equal of that 

specified, considering quality, workmanship, economy of operation and 

suitability for the purpose intended, shall be accepted.  It shall be the 

responsibility of the Bidder to obtain SCPS’s written determination that a 

proposed alternative brand, make or manufacturer is the equal of that 

specified in the IFB, considering quality, workmanship, economy of 

operation and suitability for the purpose intended. 

b) Bidders must submit requests for substitutions in writing to SCPS, and 

they must be delivered so that they are received by SCPS no later than five 

(5) days prior to the date set for public opening of bids.  Requests shall 

include all information necessary to determine if the proposed substitution 

is equal to a product, brand, make or manufacturer specified in the IFB or 

is an acceptable substitute therefor. 

 

14. Formal Specifications.  

  

When a solicitation contains a specification or other provision which allows no 

substitutes, no deviation from the specification will be permitted and the bidder 

will be required to furnish articles in conformity with that specification.  The 

bidder shall abide by and comply with the true intent of the specifications and 

shall not take advantage of any unintentional error or omission.  Whenever 

mention is made of any articles, materials or workmanship to be in accordance 

with laws, ordinances, building codes, underwriter’s codes, ASTM regulations, or 

similar expressions, the requirements of such laws, ordinances, etc., shall be 

construed as to the minimum requirements of the specifications. 

15.  Material Safety Data.   

 

A material safety data sheet (MSDS) is required to be submitted to SCPS, for all 

chemicals proposed to be furnished in the performance of the services, or the 

provision of goods, which are the subject of this procurement transaction.  The 

MSDS must identify each product by its common or chemical name, provide 

physical and chemical characteristics of any hazardous materials or hazardous 

components, list any known acute or chronic health effects, specify exposure 

limits, and list any necessary or recommended precautionary measures and 

emergency and first aid procedures. 

 

16. Award of Contract. 

 

a) SCPS shall award the contract to the lowest responsive and responsible 

bidder complying with all material provisions of the IFB, provided it is in 

the best interests of SCPS to do so.  SCPS reserves the right to make 

multiple awards as a result of this contract. 

 

b) Unless canceled or rejected, a responsive bid from the lowest responsible 

bidder in a competitive sealed bidding process shall be accepted as 

submitted, except that if the bid from the lowest responsible bidder 
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exceeds available funds, then SCPS may negotiate with the low bidder to 

obtain a contract price within available funds. Such negotiation may 

include, but is not necessarily limited to:  

 
i. Reduction of scope, goods, services, insurance, or construction procured. 

ii. Adjustment of the bid price. 

iii. Substitution of materials. 

iv. Changes in the period for project completion. 

v. The conditions and procedures for such negotiations shall be as set out in 

the Procurement Policies and Regulations Stafford County, Virginia, as 

last revised (“Stafford County Procurement Policy”).  

 

Notwithstanding the foregoing, SCPS has the right to cancel any 

solicitation, to reject any or all bids, even after negotiations with the low 

bidder and to waive any informality in bids. 

 

c) Written notice of award of a contract to the lowest responsive and 

responsible bidder will be provided by SCPS to the successful bidder.  A 

written award letter which has been faxed, e-mailed, mailed or otherwise 

furnished to the successful bidder within ninety (90) days after bid 

opening, or such other time for acceptance specified within the 

solicitation, shall be deemed to result in a binding contract, and the 

successful bidder shall not refuse to execute the contract documents. 

 

d) Public notice of award of the contract to the successful bidder shall be 

provided by SCPS by posting of written notice of the award on the 

Commonwealth of Virginia’s e-procurement site, eVA and Stafford 

County’s website. 

 

17. Cancellation or Rejection.   

 

SCPS may cancel or reject an invitation for bids and any or all bids received in 

response thereto.  

  

18. Waiver of Informalities.   

 

SCPS may waive any informalities in bids, whenever, in the sole discretion of 

SCPS, such waiver is in the best interests of SCPS. 

   

19. Determination of Responsibility.   

 

No contract may be awarded to a bidder who is determined by the Procurement 

Manager or Issuing Authority to be non-responsible. In determining the 

responsibility of a bidder, the following criteria will be considered: 

a) The ability, capacity or skill of the bidder to perform the contract or 

provide the services required; 

b) Whether the bidder can perform the contract or provide the service 

promptly, or within the time specified, without delay or interference; 

https://m.vendor.epro.cgipdc.com/Vendor/public/AllOpportunities
https://staffordcountyva.gov/Bids.aspx
https://staffordcountyva.gov/Bids.aspx
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c) The character, integrity, reliability, reputation, judgment, experience and 

efficiency of the bidder; 

d) The quality of performance on previous contracts or services; 

e) The previous and existing compliance by a bidder with laws and 

ordinances relating to the contract or service; 

f) The sufficiency of the financial resources and ability of the bidder to 

perform the contract or provide the service; 

g) The quality, availability, and adaptability of the goods or services to the 

particular use required; 

h) The number and scope of any conditions attached to the bid; 

i) Whether the bidder is in arrears to SCPS on a debt or contract or is in 

default on a surety to SCPS, and whether the bidder’s County taxes or 

assessments are delinquent;  

j) Such other information as may be secured by the Procurement Manager or 

Issuing Authority, having a bearing on the decision to award the contract. 

 

Upon request by SCPS, it shall be the responsibility of each bidder to ensure 

that the bid submitted contains information sufficient to enable SCPS to 

evaluate each of the above-referenced criteria. 

 

20. Equal Opportunity. 

 

It is the policy of SCPS to facilitate the establishment, preservation and 

strengthening of small businesses and businesses owned by women and 

minorities, and to encourage their participation in SCPS’s procurement activities.  

Toward this end, SCPS encourages these firms to compete and encourages 

bidders to provide for the participation of small businesses, and businesses owned 

by women and minorities, through partnership, joint ventures, subcontracts or 

other contractual opportunities.  Bidders are asked, as part of their submission 

(Attachment D), to describe any planned use of such businesses with respect to 

the performance of the construction services which are the subject of this contract. 

 

21. Contractor’s Form/Boilerplate Contracts.   

 

All written agreements, contracts, service agreements, account applications, forms 

and other documents, of any nature, that the Contractor would require SCPS to 

sign in connection with any contract resulting from this procurement transaction, 

or the performance thereof by the Contractor, must be submitted along with the 

Contractor’s bid.  Under no circumstances shall SCPS be required to agree to any 

contractual provision (i) that would materially conflict with any provision of this 

Invitation for Bids, (ii) that would affect the price, quality, quantity or delivery 

schedule for any goods or services, or (iii) that would, in SCPS’s sole discretion, 

materially alter the overall combination of quality, price and various elements of 

required services that in total are optimal relative to SCPS’s needs, and the 

Contractor shall not condition its performance or delivery upon any such 

agreement by SCPS.   
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4. GENERAL TERMS AND CONDITIONS FOR ON-CALL CONSTRUCTION CONTRACTS 

 

ARTICLE 1: THE CONTRACT DOCUMENTS 
 

1.1 SCPS Disclaimer Of Warranty:  SCPS makes no representation or warranty, of any 

nature whatsoever, to the General Contractor concerning the documents for the Project. 

The General Contractor hereby acknowledges and represents that it has not, does not, and 

will not rely upon any representations or warranties by SCPS concerning such 

documents, as no such representations or warranties have been or are hereby made. 

1.2 Conflicts In Documents: In the event of any conflict, discrepancy, or inconsistency 

among any of the documents which make up this Contract For Construction, the 

following shall control: 

1.2.1 As between figures given on plans and scaled measurements, the figures shall 

govern; 

 1.2.2 As between large-scale plans and small-scale plans, the large-scale plans shall 

govern; 

 1.2.3 As between plans and specifications, the requirements of the specifications shall 

govern; 

1.2.4 As between the General Terms and Conditions of the Contract and the plans or 

specifications, the General Conditions shall govern;  

 1.2.5 As between the Construction Contract Form (or Purchase Order) and the General 

Terms and Conditions of the Construction Contract, the Contract Form (or 

Purchase Order) shall govern. 

 1.2.6 As between the Supplemental Terms and Conditions and any General Terms and 

Conditions or the Contract Form, the Supplemental Terms and Conditions shall 

govern. 

1.3 Sufficiency of Construction Documents: By its submission of  Bid, the General 

Contractor acknowledges that it has received and carefully reviewed and evaluated the 

Construction Documents and agrees that the Construction Documents are complete, 

accurate, adequate, consistent, coordinated and sufficient for bidding, negotiating, 

costing, pricing and construction of the Project. 

 

ARTICLE 2: GENERAL CONTRACTOR'S DUTIES, OBLIGATIONS AND 

RESPONSIBILITIES 
 

2.1 Performance Of Work: The General Contractor shall supervise and complete its 

obligations under this Contract For Construction, using its best skill and attention. The 

General Contractor shall furnish management, supervision, coordination, labor and 

services which (i) expeditiously, economically and properly complete its scope of the 

Work; (ii) comply with the requirements of this Contract For Construction; and, (iii) are 

performed in a workmanlike manner and in accordance with the standards currently 

practiced by persons and entities performing or providing comparable management, 

supervision, labor and services on projects of similar size, complexity and cost. 
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2.1.1. The General Contractor shall commence performance of its obligations under this 

Contract for Construction, upon receipt of a written Task Order in the form of a 

purchase order issued by SCPS.  

 2.1.2 The General Contractor shall not damage, endanger, compromise or destroy any 

part of the Work, Site, or any existing building elements.  It is the General 

Contractor’s responsibility to document any existing damage prior to 

commencing work.  The General Contractor is responsible for any damage caused 

by its actions. 

 2.1.3 All services rendered by the General Contractor shall be performed by or under 

the immediate supervision of persons possessing expertise in the discipline of the 

service being rendered. 

 2.1.4 The General Contractor shall, in the performance of its obligations under this 

Contract for Construction, cooperate and communicate with SCPS and all other 

persons or entities working for or with SCPS, as necessary for satisfactory and 

timely completion of the Project. 

 2.1.5 The General Contractor understands and acknowledges that the Scope of Work 

referred to in this Contract For Construction may be only part of the Project and 

that the Project may include the construction of other structures or other 

construction activities on the same Site. The General Contractor shall conduct all 

its activities so as not to interfere with the construction of, or other construction 

activities on the Site.   

 2.1.6 The General Contractor shall conduct all its activities so as not to interfere with 

ongoing business and other activities at the site. 

 2.1.7 The General Contractor shall be responsible for obtaining all licenses necessary to 

use any invention, article, appliance, process or technique, of whatever kind, and 

shall pay all royalties and license fees associated therewith. 

 2.1.8 The General Contractor shall deliver to SCPS, with SCPS as the obligee, 

Performance and Labor and Material Payment Bonds for 100% of each task order 

when the amount of the task order exceeds $100,000.00. The surety shall be a 

surety company or companies approved by the Virginia State Corporation 

Commission to transact business in the Commonwealth of Virginia.  A SCPS 

purchase order will be issued after receipt of the cost estimate and acceptance and 

approval of a performance and payment bond for projects that exceed $100,000.  

Any work performed without receiving a purchase order is not authorized. 

2.2 Compliance With Governmental Requirements: 

 (i) The General Contractor shall comply with all applicable laws, statutes, codes, 

building codes, rules, regulations and lawful orders of all governmental, public 

and quasi-public authorities and agencies having jurisdiction over the Work, the 

Project and the Site; 

 (iii) The General Contractor shall give all notices required of it by governmental 

authorities relating to the Work, the Project, or the Site; 
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 (v)  The General Contractor certifies that it does not and will not during the 

performance of the Contract violate the provisions of the Federal Immigration 

Reform and Control Act of 1986, which prohibits employment of illegal aliens. 

(vi)  The provisions of all rules and regulations, in force in the Commonwealth of 

Virginia as of the date of this contract, shall apply to all Work under this Contract. 

(vii)  The Virginia Uniform Statewide Building Code applies to the Work and is 

administered by the local Building Official.  The Building Permit will be obtained 

by the General Contractor and paid for by the Contractor.  All other permits, local 

license fees, business fees, taxes or similar assessments shall be obtained and paid 

for by the Contractor. 

(viii)  The General Contractor, if not licensed as an asbestos abatement contractor, shall 

have all asbestos-related Work performed by subcontractors who are duly 

licensed as asbestos contractors or RFS contractors. 

 (ix)  The General Contractor, if not licensed as a lead abatement contractor, shall have 

all lead-related Work performed by subcontractors who are duly licensed as lead 

abatement contractors. 

(x)  If the General Contractor violates laws or regulations that govern the Project, the 

General Contractor shall indemnify and hold SCPS harmless from and against any 

fines and/or penalties that result from such violation.  To the extent that such 

violation is the result of negligence or other actionable conduct of the General 

Contractor, the General Contractor shall indemnify and hold SCPS harmless 

against any third party claims, suits, awards, actions, causes of action or 

judgments, including but not limited to attorney’s fees and costs incurred 

thereunder, that result from such violation. 

2.3 Safety: Safety shall be a prime concern of the General Contractor at all times. The 

General Contractor shall be solely responsible for and have control over the means, 

methods, techniques, sequences and procedures for coordinating and performing 

construction, including Site safety and safety precautions and programs. 

2.4 Quality Control And Testing: Unless otherwise provided in this Contract For 

Construction, SCPS shall select the quality control and testing agencies and pay for the 

cost of specified measures and tests required by the Construction Documents. The 

General Contractor shall be responsible for the coordination of all tests and inspections 

and shall arrange for tests and inspections to be conducted as necessary to avoid any 

interference with the progress of Work. No claims for extension of time or extra costs 

will be allowed on account of any testing, retesting, inspection, re-inspection, or rejection 

of Work when defective or deficient Work is found. 

2.5 Incident Reporting: The General Contractor shall immediately notify SCPS, both orally 

and in writing, of the nature and details of all incidents which may adversely affect the 

quality or progress of the Work including, but not limited to, union jurisdictional 

disputes, accidents, delays, damages to Work and other significant occurrences. 
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2.6 Hazardous Substances Notice: The General Contractor shall immediately notify SCPS, 

both orally and in writing, of the presence and location of any physical evidence of, or 

information regarding, environmental contamination on the Site (including but not 

limited to Hazardous Substances and petroleum releases) of which it becomes, or 

reasonably should have become, aware.  If the General Contractor encounters 

environmental contamination (including but not limited to Hazardous Substances and 

petroleum releases), the General Contractor shall (i) immediately stop performance of 

Work or that portion of the Work affected by or affecting such contamination; (ii) secure 

the contaminated area against intrusion; (iii) not disturb or remove the contamination; (iv) 

not proceed, or allow any subcontractor or supplier to proceed, with any Work or other 

activities in the area affected by such contamination until directed to do so by SCPS; and, 

(v) take any other steps necessary to protect life and health. 

2.7 SCPS's Use of and Access to the Site: The General Contractor shall perform the Work 

so as not to interrupt any ongoing business operations or other construction activities on 

the Site. 

2.8 Site Control And Cleanup: During construction, the General Contractor shall maintain 

good order on the Site.  The General Contractor shall maintain the Site in a reasonably 

clean condition during performance of the Work and shall periodically remove from the 

Site all construction debris. Upon completion of the Work, the General Contractor shall 

thoroughly clean the Site of all debris, trash, excess materials and equipment. 

2.9 Other:  The General Contractor will be responsible for any duties, obligations, and 

responsibilities as detailed herein. 

ARTICLE 3: GENERAL CONTRACTOR'S PERSONNEL, SUBCONTRACTORS, AND 

SUPPLIERS 
 

3.1 Project Staffing: The General Contractor shall staff the Project with qualified 

individuals and entities responsible for its obligations and performance hereunder. 

 3.1.1 The General Contractor shall, in writing, on or before the Commencement Date of 

the Contract name a representative to serve as its primary communication contact 

with SCPS. 

 3.1.2 The General Contractor shall employ persons and/or sub-contractors skilled in the 

tasks assigned to them and capable of working harmoniously with all trades, 

crafts and other individuals on the Project. 

 3.1.3 The General Contractor shall immediately remove from the Site, for the duration 

of the Project, any personnel, including personnel of any subcontractor, making 

an inappropriate racial, sexual or ethnic comment, statement or gesture toward 

any other individual. 

 3.1.4 The General Contractor shall immediately remove from the Site, for the duration 

of the Project, any personnel, including personnel of any subcontractor, who is 

incompetent or careless. 
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 3.1.5 The General Contractor shall not perform any construction work unless he, and 

his sub-contractors, have obtained, and continue to maintain for the duration of 

such work, such workers’ compensation coverage as may be required pursuant to 

relevant provisions of the Code of Virginia. 

 3.1.6 The General Contractor shall not perform any construction work unless he (i) has 

obtained, and continues to maintain for the duration of such work, such workers’ 

compensation coverage as may be required pursuant to the provisions of Chapter 

8 (§65.2-800 et seq.) of Title 65.2 of the Code of Virginia, 1950, as amended and 

(ii) provides prior to the award of contract, on a form furnished by the department, 

agency, or institution of the Commonwealth or political subdivision thereof, 

evidence of such coverage.  Contractor shall not allow any subcontractor to 

perform any work on a SCPS construction project unless the subcontractor has 

obtained, and continues to maintain for the duration of such work, such worker’s 

compensation coverage as may be required pursuant to the provisions of Chapter 

8 (§65.2-800 et seq.) of Title 65.2 of the Code of Virginia, 1950, as amended. 

Contractor shall include the provisions of this paragraph within each of its 

subcontracts, so as to bind each subcontractor. 

3.2 Subcontractor / Supplier Contracts:  

 3.2.1 The General Contractor shall engage each of its subcontractors and suppliers with 

written contracts which preserve and protect the rights of SCPS and include the 

acknowledgment and agreement of each subcontractor or supplier that SCPS is a 

third-party beneficiary of the contract. The General Contractor's agreements with 

its subcontractors and suppliers shall require that in the event of default under, or 

termination of, this Contract For Construction, and upon request of SCPS, the 

General Contractor's subcontractors and suppliers will perform services for SCPS. 

 3.2.2 The General Contractor shall include in its agreements with its subcontractors and 

supplier(s) a provision which contains the acknowledgment and agreement of the 

subcontractor or supplier that it has received and reviewed the applicable terms, 

conditions and requirements of this Contract For Construction that are included 

by reference in its written contract with the General Contractor, and that it will 

abide by those terms, conditions and requirements. 

3.3 The General Contractor shall be fully responsible to SCPS for all acts and omissions of 

his agents and employees and all succeeding tiers of subcontractors and suppliers 

performing or furnishing any of the Work.  Nothing in the Contract Documents shall 

create any contractual relationship between SCPS and any subcontractor, supplier or 

other person, nor shall it create any obligation on the part of SCPS to pay for or to see to 

the payment of any money or monies due to any subcontractor, supplier or other person 

except as may otherwise be required by law. 

3.4 The General Contractor shall be fully responsible for its invitees to and at the Site, and 

for those of its subcontractors, suppliers and their employees, including any acts or 

omissions of any such invitee. 

https://law.lis.virginia.gov/vacodefull/title65.2/chapter8/
https://law.lis.virginia.gov/vacodefull/title65.2/chapter8/
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3.5 The General Contractor agrees that it alone is responsible for all dealings with its 

subcontractors and suppliers. 

3.6 The General Contractor shall promptly resolve claims, complaints, labor disputes and 

disputes over assignment of work tasks by and among its subcontractors and suppliers. 

 

ARTICLE 4: GOODS, PRODUCTS AND MATERIALS 
 

4.1 Quality Of Materials: The General Contractor shall furnish goods, products, materials, 

equipment and systems which: 

 (i) comply with the requirements of this Contract For Construction; 

 (ii) conform to applicable specifications, descriptions, instructions, data and samples; 

 (iii) are new (unless otherwise specified or permitted) and without damage; 

 (iv) are of quality, strength, durability, capacity or appearance equal to or higher than 

that required by the Construction Documents; 

 (v) are merchantable; 

 (vi) are free from defects; and, 

 (vii) beyond and in addition to those required by manufacturers' or suppliers' 

specifications where such additional items are required by the Construction 

Documents. 

4.2 Installation And Use Of Materials: All goods, products, materials, equipment and 

systems named or described in the Construction Documents, and all others furnished as 

equal thereto shall, unless specifically stated otherwise, be furnished, used, installed, 

employed and protected in strict compliance with the specifications, recommendations 

and instructions of the manufacturer or supplier. 

4.3 Security For Work In Progress: The General Contractor shall provide its own security 

for its Work in progress and for the goods, products, materials, equipment, systems, 

construction machinery, tools, devices and other items required, used or to be used for its 

scope of the Work. 

ARTICLE 5: DOCUMENTS AND INFORMATION 
 

5.1 Information From SCPS: SCPS shall provide the General Contractor with information 

reasonably necessary to assist the General Contractor in performing its services 

including, if applicable: 

 (i) the Site description; 

 (ii) SCPS's pertinent Project dates and key milestone dates. 

5.2 Sufficiency Of SCPS Information: The furnishing of information by SCPS to the 

General Contractor shall not relieve the General Contractor of its responsibility to 

evaluate information and documents provided by SCPS.  The General Contractor shall 
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timely notify SCPS in writing of any additional information needed or services required 

from SCPS in order for the General Contractor to perform the Work. 

ARTICLE 6: SUBMITTALS 
 

6.1 Processing Of Submittals: The General Contractor shall in timely fashion review, 

approve if appropriate, and forward submittals to SCPS, via its CM, for review and 

approval along with such detail and information as SCPS and its CM requires. No part of 

the Work dealt with by a submittal shall be fabricated or performed by the General 

Contractor, except at his own risk, until such approval has been given. 

 6.1.1 The General Contractor shall perform all Work in accordance with approved 

submittals.  

 6.1.2 Submittals, when required, shall be forwarded to SCPS sufficiently in advance of 

construction requirements to allow reasonable time for review.  Submittals shall 

be accompanied by a letter of transmittal which shall list the Project Title, the 

Submittals included, the specification section number applicable to each, and the 

date shown on each Submittal. Each Submittal shall be clearly marked to show 

each item, component, and/or optional feature proposed to be incorporated into 

the Project and cross referenced to the plans or specifications. 

 6.1.3. The General Contractor shall check all Submittals for compliance with the 

requirements of the Contract Documents. The Contractor shall clearly note, in 

writing, any and all items which deviate from the requirements of the Contract 

Documents, and the reason(s) for deviation shall be included with the Submittal.  

Deviations shall be marked in bold face type or lettering and listed on a separate 

page or pages containing the heading “DEPARTURES FROM 

SPECIFICATIONS.”  

 6.1.4 If a Submittal indicates a departure from the requirements of the Specifications or 

other requirements of the Contract Documents, then SCPS may reject the 

Submittal; or, if it is deemed to have merit, may be approved or rejected as SCPS, 

in its sole discretion, sees fit.  Any departure from the Contract Documents must 

be further authorized by a Change Order, if a reduction or increase in the Contract 

Price is appropriate. 

ARTICLE 7: GENERAL CONTRACTOR'S INSPECTION OF AND CORRECTION OF 

DEFECTIVE OR INCOMPLETE WORK 
 

7.1 Rejection And Correction Of Work In Progress: During the course of the Project, the 

General Contractor shall inspect and promptly reject any Work (i) which does not 

conform to the Construction Documents; or (ii) which does not comply with any 

applicable law, statute, code, building code, rule or regulation of any authorities and 

agencies having jurisdiction over the Project. 

 7.1.1 The General Contractor shall promptly correct or require the correction of all 

rejected Work and shall bear all costs of correcting such Work, including 
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additional testing and inspections and compensation for all services and expenses 

necessitated by such correction. 

 7.1.2 The General Contractor shall bear the cost of correcting destroyed or damaged 

Work, whether completed or partially completed, of SCPS or other trade 

contractors or subcontractors caused by the General Contractor's correction or 

removal of rejected Work. 

7.2 Covered Or Concealed Work: If a portion of its scope of the Work has been covered, 

the General Contractor shall, if notified to do so by SCPS, uncover the designated portion 

for observation and then replace it. 

 7.2.1 If the designated portion of the Work was covered contrary to the request of 

SCPS, or to requirements specifically expressed in the Construction Documents, 

the General Contractor shall receive no additional compensation for the costs of 

uncovering and replacement or modification of the Construction Schedule. 

 7.2.2 If the designated portion of the Work was covered in accordance with the contract 

documents and prior to a specific request by SCPS that it remain uncovered, the 

General Contractor shall receive additional compensation for the costs of 

uncovering and replacement or modification of the Construction Schedule(s) if 

the designated portion of the Work was found to be in conformance with the 

Construction Documents. 

 

ARTICLE 8: CHANGE ORDERS AND CHANGES TO THE WORK 
 

8.1 Proposed Change Order (PCO) Requests: Any party to the construction process may 

request changes to the Work, compensation or applicable schedules. 

 8.1.1 With respect to such requests for changes by the General Contractor, the General 

Contractor shall prepare and submit a PCO request to SCPS’s CM. 

 8.1.2 With respect to requests for changes by parties other than the General Contractor, 

the General Contractor shall promptly review and respond to any such PCO 

requests submitted by SCPS. 

 8.1.3 When requested to do so, the General Contractor shall prepare and submit to 

SCPS’s CM specifications or other data in support of a PCO request. 

 8.1.4 Each PCO shall detail time and monetary impacts of the change, whether the 

change order is considered alone or with all other changes the course of the 

project. 

8.2 Administration Of Changes: SCPS’s CM will administer and manage all PCO requests 

and change orders. 

8.3 Design Changes: SCPS will prepare required specifications and other supporting data as 

necessary in connection with minor changes, PCO requests and change orders. 

8.4 Compensation For Changes: With respect to all change order requests involving credit 

to SCPS or additional compensation to the General Contractor, the General Contractor 

shall (i) obtain from subcontractors and suppliers the best possible price quotations; (ii) 



 

IFB# 20-0904-SB097, On-Call Asphalt Paving and Concrete Services Page 25 of 73 

   

 

review such quotations to ascertain whether they are reasonable; (iii) prepare an itemized 

accounting together with appropriate supporting data, including reasonable expenditures 

by, and savings to, those performing the scope of the Work involved in the proposed 

change; and, (iv) provide a reasonable price quotation to SCPS. 

8.5 Performance Of Changes: Upon receipt of an approved change order the General 

Contractor shall proceed to promptly perform the change in the Work. All changes in the 

Work shall be performed under applicable conditions of the Construction Documents. 

8.6 Disputes Regarding Changes: If the General Contractor disputes a decision regarding: 

(i) whether a change has occurred; (ii) whether a change in the Work will result in 

adjustment of its compensation or applicable schedules; or (iii) the amount of any 

adjustment of compensation or applicable schedules, the General Contractor shall notify 

SCPS in writing of the dispute. Once placed in dispute the General Contractor shall 

nevertheless carry out the change, if directed so to do by SCPS. The General Contractor 

will not prejudice any claim that it may have with respect to that change so long as the 

General Contractor notifies SCPS in writing; however, failure to timely notify SCPS in 

writing shall constitute the General Contractor's waiver of any claim resulting from the 

change. 

8.7 Necessity For Signed Writing:   No act, omission or course of dealing shall alter the 

requirement that change orders must be in writing and signed by SCPS, and that change 

orders are the exclusive method for effecting any adjustment to the General Contractor's 

compensation or applicable schedules. 

8.8 Work Subject to Change Order.  Neither the General Contractor nor any 

subcontractor(s) shall commence any work which is, or by provisions of this Contract is 

required to be, the subject of a change order, unless and until the required Change Order 

has been fully executed by both SCPS and the General Contractor. 

 

ARTICLE 9: FINANCIAL CLAIMS AND LIENS 
 

9.1 Notification Regarding Liens: The General Contractor shall immediately notify SCPS, 

both orally and in writing, of the nature and details of any mechanics' liens, construction 

liens, builder's trust fund claims, or claims of any type made by anyone against SCPS, the 

General Contractor or any subcontractor or supplier of any of them or against the Project 

whether or not such claims arise from the Work. 

9.2 Discharge of Liens: The General Contractor shall take all action necessary to obtain the 

prompt discharge of any liens or claims filed against the Project. If any lien or claim filed 

against the Project is not discharged and released by the claimant, the General Contractor 

shall, within a reasonable period of time, but in no event more than fourteen (14) calendar 

days after request and at its own cost, promptly obtain discharge and release of such lien 

or claim by filing the appropriate bond. If the General Contractor fails to have any such 

lien or claim discharged and released, or fails to file the appropriate bond, SCPS shall 

have the right to pay all sums necessary to obtain such a discharge and release, and the 

General Contractor shall bear and be liable to SCPS for all expenses incurred by SCPS in 

so doing, including, without limitation, reasonable attorney’s fees. 
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ARTICLE 10: CONSTRUCTION ADMINISTRATION 
 

10.1 SCPS's Designated Construction Management Representative: SCPS will designate a 

Construction Manager (CM) to the Project.  The CM will be a SCPS employee. The CM 

shall act as SCPS's representative from the effective date of this Contract until 

completion of close-out and Project Completion. 

10.1.1 Communication: Unless otherwise directed by SCPS, SCPS and the General 

Contractor shall communicate with each other in the first instance through the 

CM. 

10.1.2 The CM will act as initial interpreter of the requirements of this Contract and as 

SCPS's advisor on claims. 

10.1.3 CM Rejection Of Work: The CM, or SCPS, may disapprove or reject Work 

which does not comply with (i) this Contract For Construction including approved 

submittals; or (ii) applicable laws, statutes, codes, building codes, rules or 

regulations of any authorities and agencies having or asserting jurisdiction over 

the Project. 

10.1.4 Change Order Activities: The CM will administer and manage all change order 

requests and change orders on behalf of SCPS. 

10.1.5 Pay Application Activities: The CM will review applications for payment, 

including such accompanying data, information, and schedules as required to 

determine the amounts due to the General Contractor and shall authorize that 

payment be made by SCPS to the General Contractor. 

10.1.6 Submittal Activities: The CM will initially review, approve, reject, or take other 

appropriate action on submittals (i.e., product data, samples, proposed equal 

materials or equipment and requested substitutions).  When necessary, the CM 

will forward submittals to SCPS for additional review, approval, or rejection.   All 

submittal approval or rejection will be transmitted from the CM to the General 

Contractor within fourteen (14) calendar days from the date of receipt.  SCPS or 

CM will not approve any submittals unless such submittals conform with (i) the 

Project design concept; (ii) this Contract For Construction; and, (iii) SCPS's 

budgeted Total Project Construction Cost. 

10.1.7 CM Site Visits: The CM will visit the Site with sufficient frequency for 

familiarization with the progress and quality of the Work. 

10.1.8 CM Evaluations: The CM will review and evaluate the results of all inspections, 

tests and written reports required by this Contract For Construction and by any 

governmental entity having or asserting jurisdiction over the Project. The CM will 

take appropriate action on test results, including acceptance, rejection, requiring 

additional testing or corrective work, or when necessary, the CM will forward the 

test and inspection reports to SCPS for additional review, approval, or rejection.  

SCPS will promptly reject Work which does not conform to and comply with 



 

IFB# 20-0904-SB097, On-Call Asphalt Paving and Concrete Services Page 27 of 73 

   

 

testing requirements.  All inspection and testing approvals or rejections will be 

transmitted from the CM to the General Contractor. 

 

ARTICLE 11: INSPECTION, CORRECTION OF WORK, AND PROJECT CLOSE OUT 
 

11.1 Substantial Completion: Substantial Completion of the General Contractor's Work shall 

be deemed to have occurred on the first day on which both of the following 

circumstances exist: (i) the General Contractor's Work passes, or has passed, a 

Substantial Completion inspection, and (ii) the General Contractor has produced all 

required Substantial Completion documentation and items. 

11.3 Final Completion: Final Completion of the General Contractor's Work shall be deemed 

to have occurred on the first day on which both of the following circumstances exist: (i) 

the General Contractor's Work passes, or has passed a Final Completion inspection, and 

(ii) the General Contractor has produced all required Final Completion close-out 

documentation and items. 

 

ARTICLE 12: GENERAL CONTRACTOR'S WARRANTIES AND GUARANTEES 
 

12.1 One-Year Warranty:  In addition to the warranties and guarantees set forth elsewhere in 

this Contract For Construction, for a period of one (1) year after the date of Substantial 

Completion, or the date of acceptance by SCPS, whichever is later, the General 

Contractor shall, upon request by SCPS, promptly correct all failures or defects in the 

Work. 

12.2 Express Warranties And Guarantees - General Contractor: In addition to the 

warranties and guarantees set forth elsewhere herein, the General Contractor expressly 

warrants and guarantees to SCPS: 

 (i) that the Work complies with the Construction Documents as well as all applicable 

laws, statutes, codes, building codes, rules and regulations of all governmental, 

public and quasi-public authorities and agencies having jurisdiction over the 

Project; 

 (ii) that all goods, products, materials, equipment and systems incorporated into the 

Work conform to applicable specifications, descriptions, instructions, data and 

samples and shall be and are (a) new (unless otherwise specified or permitted) and 

without apparent damage or defect; (b) of quality equal to or higher than that 

required by the Construction Documents; and, (c) merchantable; and 

 (iii) that all management, supervision, labor and services required for the Work is and 

shall be in compliance with the requirements of this Contract For Construction, 

and that the Work is and shall be performed in a workmanlike manner. 

12.3 Express Warranties And Guarantees - Subcontractors And Suppliers: The General 

Contractor shall require that each of its subcontractors and suppliers provide written 

warranties, guarantees and other undertakings to SCPS and the General Contractor in a 

form identical to the warranties, guarantees and other undertakings set forth in this 



 

IFB# 20-0904-SB097, On-Call Asphalt Paving and Concrete Services Page 28 of 73 

   

 

Contract For Construction which warranties, guarantees and undertakings shall run to the 

benefit of SCPS, Related Parties, and the successors in interest and assigns of each, as 

well as the General Contractor. 

12.4 Non-Exclusivity And Survival: The warranties and guarantees set forth in this Article, 

shall be in addition to all other warranties, whether express, implied or statutory, and they 

shall survive SCPS's payment, acceptance, inspection of or failure to inspect the Work, 

and review of the Construction Documents. 

12.5 Commencement Of Obligations: Unless otherwise specified, all of the General 

Contractor's warranty and guaranty obligations, including the time period(s) for all 

written warranties and guarantees of specifically-designated equipment required by the 

Construction Documents, shall begin on the actual date of Substantial Completion or the 

date of acceptance by SCPS, whichever is later. 

 

ARTICLE 13: SCPS'S DUTIES, OBLIGATIONS AND RESPONSIBILITIES 
 

13.1 SCPS's Representative: SCPS shall designate a Construction Manager (CM) to serve as 

SCPS's primary communication contact with the General Contractor. 

13.2 SCPS's General Duties 

 13.2.1 SCPS shall timely compensate the General Contractor in accordance with this 

Contract For Construction. 

 13.2.2 SCPS shall secure and pay for all Project testing. 

 13.2.3 SCPS shall review documents prepared by the General Contractor in a timely 

manner and in accordance with schedule requirements. 

 13.2.4 SCPS shall not have control or charge of construction means, methods, 

techniques, sequences or procedures, or for safety precautions and programs in 

connection with the Work, nor shall the General Contractor, for any of the 

foregoing purposes, be deemed the agent of SCPS. 

 

ARTICLE 14: GENERAL CONTRACTOR'S COMPENSATION 
 

14.1 Unit Prices: If any portion of the Contract Price is determined by the application of unit 

prices, the number of units contained in the General Contractor's Compensation Schedule 

is an estimate only, and the compensation to the General Contractor shall be determined 

by the actual number of units incorporated in, or required by, the Work. 

14.2 Invoicing Procedures: In accordance with the procedures and requirements set forth in 

this Article, the General Contractor shall invoice SCPS and SCPS shall pay the General 

Contractor the Construction Contract Price. The General Contractor shall submit 

invoice(s) for completed work at project completion.  Invoice amounts shall represent 

only work completed at the date of the invoice. 

14.4 Payment Procedures:   Payment will be made by SCPS within thirty days from the date 

of receipt of a properly formatted and approved invoice. 
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14.5 SCPS's Right To Refuse Payment: SCPS shall have the right to refuse to make payment 

of any invoice, and, if necessary, may demand the return of a portion or all of the amount 

previously paid to the General Contractor due to: 

 (i) failure to perform its scope of the Work in compliance with the requirements of 

this Contract or any other agreement between the parties; 

 (ii) failure to correctly and accurately represent the work performed in a payment 

request, or otherwise; 

 (iii) performance of its scope of the Work at a rate or in a manner that, in SCPS's 

opinion, is likely to result in the Project or any portion of the Project being 

inexcusably delayed; 

 (iv) failure to use funds previously paid the General Contractor by SCPS, to pay 

General Contractor's Project-related obligations including, but not limited to, the 

General Contractor's subcontractors, material, labor, and suppliers; 

(v) claims made, or claims likely to be made, against: (a) SCPS or (b) the property 

which is the subject of this Construction Contract; 

 

 (vi) loss caused by the General Contractor or the General Contractor's subcontractors, 

or suppliers; and, 

 (vii) the General Contractor's failure or refusal to perform any of its obligations to 

SCPS. 

14.6 Interest On Outstanding Amounts Due:  No interest shall accrue when payment is 

delayed due to a dispute between SCPS and the Contractor. 

14.7 Invoice Warranties And Guarantees: The General Contractor expressly warrants and 

guarantees to SCPS that: 

 (i) title to all goods, products, materials, equipment and systems covered by an 

invoice will pass to SCPS. 

 (ii) all goods, products, materials, equipment and systems covered by an invoice are 

free and clear of liens, claims, security interests or encumbrances; and, 

 (iii) no goods, products, materials, equipment or systems covered by an invoice have 

been acquired by the General Contractor, or its subcontractors or suppliers, 

subject to an agreement under which an interest therein or an encumbrance 

thereon is retained by the seller or otherwise imposed by the General Contractor, 

or its subcontractors or suppliers. 

14.8 General Contractor's Signature: The signature of the General Contractor on any 

invoice constitutes the General Contractor's certification to SCPS that (i) the General 

Contractor's services listed in the invoice have progressed to the level indicated and have 

been performed as required by the Contract; (ii) the General Contractor has paid its 

subcontractors and suppliers, if any, their proportional share of all previous payments 

received from SCPS; and, (iii) the amount requested is currently due and owing. 
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14.9 Compensation of General Contractor’s Subcontractors and Suppliers.  The General 

contractor shall be responsible for all compensation to its subcontractors related with the 

work under this contract. SCPS shall have no obligation to pay, and shall not be 

responsible for payments to the General Contractor’s subcontractors, employees, or 

suppliers. 

14.10 Final Payment:  Prior to becoming entitled to receive final payment, and as a condition 

precedent thereto, the General Contractor must achieve Final Completion. 

 

ARTICLE 15: SCHEDULE REQUIREMENTS 
 

15.1 Construction Schedule: The General Contractor shall submit to SCPS a Construction 

Schedule, which shall include all pertinent dates and periods for timely completion of the 

Work. 

(i) the required Commencement Date, and the required dates of Substantial 

Completion and Final Completion;  

  (ii) any guideline and milestone dates required by SCPS;   

  (iii) any applicable subcontractor and supplier sub-schedules;  

(iv) a submittal schedule which allows sufficient time for review of documents 

and submittals;  

  (v) required decision dates. 

 

15.2 Delay In Performance: If at any time the General Contractor anticipates that 

performance of the Work will be delayed or in fact has been delayed, the General 

Contractor shall: (i) immediately notify the designated CM of the probable cause of and 

effect from the delay, and possible alternatives to minimize the delay; and (ii) take all 

corrective actions reasonably necessary to deliver the Work by the required dates of 

Substantial Completion and Final Completion, and other milestone dates established by 

this Contract. 

 

15.3 Modifications To Time For Performance: The General Contractor shall determine and 

promptly notify SCPS in writing when it believes adjustments to the required dates of 

Substantial Completion or Final Completion, or other milestone dates established by this 

Contract, are necessary. No such adjustments shall be effective unless approved in 

writing by SCPS. 

 

ARTICLE 16: CONCEALED AND UNFORESEEN CONDITIONS 
 

16.1 Notification Regarding Unusual Conditions: If (i) the General Contractor encounters 

concealed and unforeseen conditions, of an unusual nature, which affect the performance 

of the Scope of Work; or (ii) the site conditions vary from those indicated by the 

Construction Documents; and, (iii) such conditions are not ordinarily found to exist or 

differ materially from those generally recognized as inherent in work of the character 

provided by the General Contractor, the General Contractor shall promptly, but in no 

event later than three (3) calendar days after first observance of such conditions, notify 
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SCPS before conditions are disturbed, to give SCPS an opportunity to observe the 

condition in its undisturbed state. 

 

 16.1.1 The conditions will be promptly investigated and, if they differ substantially and 

cause a material increase or decrease in the General Contractor's cost of, or time 

required for, performance of its scope of the Work, the General Contractor's 

compensation or time for performance or both will be equitably adjusted. 

 16.1.2 All adjustments in compensation or extensions of time attributable to unforeseen 

site conditions shall be by change order.  Change order requests must made within 

fourteen (14) calendar days from the date of observation of the changed 

conditions. 

 16.1.3 The General Contractor's failure to notify SCPS as required by this Article shall 

constitute a waiver of any claims, of any nature whatsoever, arising out of or 

relating to such concealed or unknown condition. 
 

ARTICLE 17: GENERAL CONTRACTOR'S RECORDS 
 

17.1 Retention Of Records: Except as otherwise specifically provided in  this Construction 

Contract, the General Contractor shall keep and retain records performing to this Project, 

including, without limitation, copies of all specifications, submittals, correspondence, 

minutes, memoranda, tape recordings, videos, accounting records, documents reflecting 

the unit price of construction and other writings, electronic messages, transmissions or 

recordings, and other items which document the Project, its design, and its construction.  

The General Contractor shall maintain all such records for a period of five (5) years after 

the date of Final Completion, or for any longer period of time as may be required by law 

or good construction practice.  If the General Contractor receives notification of a dispute 

or the commencement of litigation regarding the Project within this five (5) year period, 

the General Contractor shall continue to maintain all Project records until final resolution 

of the dispute or litigation. 

 

17.2 Access To Records: Upon the request of SCPS, the General Contractor shall make its 

records available to SCPS (including, without limitation, SCPS’s authorized or 

designated representatives), and to the representatives or agents of any state, federal or 

other regulatory authority requesting such records, during normal business hours. 

 

ARTICLE 18: PROPRIETARY DOCUMENTS AND CONFIDENTIALITY 
 

18.1 Nature And Use Of Information: All information, documents, and electronic media 

furnished by SCPS to the General Contractor (i) belong to SCPS; (ii) are proprietary 

records of SCPS; (iii) are furnished solely for use on the Project; (iv) shall be kept 

confidential by the General Contractor; and (v) shall not be used by the General 

Contractor on any other project or in connection with any other person or entity. 

 

18.2 SCPS Ownership Of Information: All information, documents, and electronic media 

prepared by or on behalf of the General Contractor for the Project shall be and remain the 

sole property of SCPS free of any retention rights of the General Contractor. 
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18.3 Disclosure Of Information: The General Contractor shall not disclose any information it 

receives from SCPS to any other person or entity except to the extent necessary to allow 

it to perform its duties under this Contract For Construction. 

 

18.4 Instructions To Employees:  Because it is difficult to separate proprietary and 

confidential information from that which is not, the General Contractor shall instruct its 

employees and agents to regard all information which is not in the public domain as 

proprietary and confidential. 

 

18.5 Non-Publication: Submission or distribution of documents to meet official regulatory 

requirements or for other required purposes in connection with the Project is not to be 

construed as publication in derogation of SCPS's common law copyrights or other 

reserved rights. 

 

ARTICLE 19: INSURANCE REQUIREMENTS 
 

19.1 General Insurance Requirements: Unless otherwise required, each Required Insurance 

policy: 

 (i) shall be issued by an insurance carrier authorized to do business within the 

Commonwealth of Virginia and rated A – VIII or better, by A. M. Best Company 

or equivalent rating from  an alternate recognized ratings agency, and otherwise 

acceptable to SCPS; 

 (ii) shall be kept in force throughout performance of the General Contractor's 

services; 

 (iii) shall be an occurrence based policy;  

 (iv)      shall include completed operations insurance; 

 (v) shall contain a cross liability or severability of interest clause or endorsement. 

Insurance covering the specified additional insured shall be primary insurance, 

and all other insurance carried by the additional insureds shall be excess 

insurance; 

 (vi) where additional insured required, such policy shall not have a restriction on the 

limits of coverage provided to SCPS as an additional insured.  SCPS shall be 

entitled to protection up to the full limits of the Contractor’s policy regardless of 

the minimum requirements specified in the Contract. 

 

 Each insurance policy required by this Agreement shall be endorsed to include the 

following clauses (“Required Endorsements”): 

 (i) Should any of the insurance policies be canceled before the expiration date 

thereof, the issuing insurance company will endeavor to mail written notice of 

such cancellation to SCPS at least 30 days in advance; and 

 (ii) SCPS, its officers, agents, employees, representatives and volunteers are added as 

additional insureds as respects the operations and activities of (or on behalf of) the 

named insured, performed under contract with SCPS.  

 

19.2 Proof Of Insurance:  
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Prior to performance of any services on the Project, the General Contractor shall (i) have 

all required insurance coverage in effect; (ii) the General Contractor shall deliver to 

SCPS certificates of insurance for all lines of coverage.  The General Contractor shall be 

responsible that such  coverage evidenced thereby shall not be substantially modified or 

canceled without 30 days prior written notice to SCPS; and (iii) and shall deliver to SCPS 

endorsements to the policies which require SCPS and its officials, officers, and 

employees, agents and volunteers be named as “additional insured”.  Policies which 

require this endorsement include:  Commercial General Liability, and Auto Liability 

policies (if required by contract).  

 

Such endorsements must be approved by SCPS., and (iv) upon the request of SCPS, 

provide any other documentation satisfactory to SCPS in its sole discretion, evidencing 

the required insurance coverage,  including but not limited to a copy of the insurance 

policy and evidence of payment of  policy premiums. The General Contractor shall 

require each of its subcontractors and suppliers to have coverage per the requirements 

herein in effect, prior to the performance of any services by such subcontractors and 

suppliers.  Further, the General Contractor shall ensure that all Required Insurance 

coverages of its subcontractors and suppliers is and remains in effect during performance 

of their services on the Project and certifies by commencement of the Work that this 

insurance and that of subcontractors is in effect and meets the requirements set forth 

herein. SCPS shall have no responsibility to verify compliance by the General Contractor 

or its subcontractors and suppliers. 

 

19.3 Effect Of Insurance: Compliance with insurance requirements shall not relieve the 

General Contractor of any responsibility to indemnify SCPS for any liability to SCPS, as 

specified in any other provision of this Contract For Construction, and SCPS shall be 

entitled to pursue any remedy in law or equity if the General Contractor fails to comply 

with the contractual provisions of this Contract For Construction. Indemnity obligations 

specified elsewhere in this Contract shall not be negated or reduced by virtue of any 

insurance carrier's denial of insurance coverage for the occurrence or event which is the 

subject matter of the claim, or by any insurance carrier’s refusal to defend any named 

insured. 

 

19.4 Waiver Of Subrogation: The General Contractor hereby releases and discharges SCPS 

of and from all liability to the General Contractor, and to anyone claiming by, through or 

under the General Contractor, by subrogation or otherwise, on account of any loss or 

damage to tools, machinery, equipment or other property, however caused. 

 

19.5 Specific Insurance Requirements:  The General Contractor shall purchase and 

maintain, at its sole expense, and from a company or companies authorized to do business 

within the Commonwealth of Virginia insurance policies containing the following 

selected types of coverages and minimum limits of liability, protecting from claims 

which may arise out of or result from the General Contractor’s performance or non-

performance of services under this Construction Contract, or the performance or non-

performance of services under this Contract by anyone directly or indirectly employed by 

the General Contractor or for whose acts it may be liable: 
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19.5.1 Worker's Compensation, Disability Benefit, or similar employee benefit act 

coverage, and Employer's Liability Insurance for the Contractor's employees 

engaged in the Work under this Contract, in accordance with statutory 

requirements of the Commonwealth of Virginia.  All Contractor’s employees 

engaged in Work under this contract shall be covered under this insurance, 

regardless of any waiver or exclusion allowed by law. The Contractor shall 

require each of his subcontractors to provide Worker's Compensation and 

Employer's Liability Insurance for all of the Subcontractor's employees engaged 

on such subcontracts.  The amount of Employer's Liability Insurance for the 

Contractor and each of his Subcontractors shall be not less than:  

$100,000 per employee for Bodily Injury.  

$100,000 per employee for disease 

$500,000 per policy for disease 

 The Worker's Compensation shall specifically include coverage in the state of 

Virginia, and the Employer's Liability Insurance policy shall include coverage for 

"all states" or "other states".  

 

 19.5.2 Commercial General Liability Insurance – This will cover claims for Bodily 

Injury, Property Damage, Personal and Advertising Injury, Products and 

Completed Operations, which may arise from operations under the Contract, 

whether such operations be performed by the Contractor or by any Subcontractor 

or Independent Contractor, or by anyone directly or indirectly employed by any of 

them.  Such insurance shall include coverages "X", "C" and "U" for explosion, 

collapse of other structures and underground utilities, as well as Contractual 

Liability Insurance covering the requirements outlined in the General Conditions.  

This insurance shall name SCPS and its officials, officers, and employees and 

agents as “additional insureds” by endorsement to the Commercial General 

Liability policy. Such policy shall not have a restriction on the limits of coverage 

provided to SCPS as an additional insured. SCPS shall be entitled to protection up 

to the full limits of the Contractor’s policy regardless of the minimum 

requirements specified in this contract.  If endorsements to the Commercial 

General Liability insurance policies cannot be made, then separate policies 

providing such protection shall be purchased by the Contractor.  The Policy shall 

have the following minimum limits: 

 

$1,000,000 Each Occurrence Limit 

$2,000,000 General Aggregate Limit 

$1,000,000 Personal and Advertising Injury Limit 

$2,000,000 Products and Completed Operations Aggregate Limit 

$5,000 Medical Expense Limit 

 

  This insurance shall include the following provisions and /or endorsements: 

 The General Aggregate limit shall apply on a “per project” and on a “per 

location” basis; 
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 Coverage shall apply to all liability arising from all premises and operations 

conducted by the Contractor, Subcontractors and independent contractors; The 

Contractor agrees that liability arising from Products and Completed Operations 

will be covered. Such liability shall be covered for a period of at least three years 

after completion of the Work. 

 The Contractor shall require each of his Subcontractors to procure and maintain 

Commercial General Liability Insurance of the type specified in these Contract 

Documents in the minimum amounts required by the Owner and the Contractor 

(which shall be the amounts required by this paragraph unless otherwise agreed in 

writing by Owner), during the term of their subcontracts.  

 

 19.5.3 Commercial Automobile Liability Insurance, which includes contractual 

liability coverage and coverage for all owned, hired, non-owned and borrowed 

vehicles used in the work with limits of not less than One Million Dollars 

($1,000,000) per accident for bodily injury and property damage, or One Million 

Dollars ($1,000,000), combined single limit. Such policy shall not have a 

restriction on the limits of coverage provided to SCPS. SCPS shall be entitled to 

protection up to the full limits of the Contractor’s policy regardless of the 

minimum requirements specified in this contract. 

 

19.6 Protection From Claims: The Contractor shall purchase and maintain required liability 

and all other insurance as is appropriate for the Work being performed and furnished.  

The insurance shall provide protection from claims which may arise out of or result from 

Contractor's performance and furnishing of the Work and Contractor's other obligations 

under the Contract Documents, whether it is to be performed or furnished by Contractor, 

any Subcontractor or Supplier, or by anyone directly or indirectly employed by any of 

them to perform or furnish any of the Work, or by anyone for whose acts any of them 

may be liable: 

o claims under Worker’s Compensation, Employers Liability, disability benefits, 

and other similar employee benefit acts; 

o claims for damages because of bodily injury, occupational sickness or disease, or 

death of Contractor's employees; 

o claims for damages because of bodily injury, sickness or disease, or death of any 

person other than Contractor's employees; 

o claims for damages insured by personal injury liability coverage which are 

sustained: (1) by any person as a result of an offense directly or indirectly related 

to the employment of such person by Contractor; or (2) by any other person for 

any other reason; 

o claims for damages, other than to the Work itself, because of injury to or 

destruction of tangible property wherever located, including loss of use resulting 

therefrom; and  

o claims for damages because of bodily injury or death of any person or property 

damage arising out of the ownership, maintenance, or use of any motor vehicle. 

 

19.7 Sovereign Immunity:  Nothing contained herein shall effect, or shall be deemed to 

affect, a waiver of SCPS’s sovereign immunity under law. 
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19.7 Right to Revise or Reject: SCPS reserves the right, but not the obligation, to revise any 

insurance requirement not limited to limits, coverages and endorsements, or reject any 

insurance policies which fail to meet the criteria stated herein.  Additionally, SCPS 

reserves the right, but not the obligation, to review and reject any insurer providing 

coverage due of its poor financial condition or failure to operate legally. 

 

ARTICLE 20: SCPS'S RIGHT TO STOP WORK 
 

20.1 Cease And Desist Order: If the General Contractor fails to perform, refuses to perform, 

or fails to correct defective Work as required, or if the General Contractor persistently 

fails to carry out the Work in accordance with the Contract, SCPS may, by written notice, 

order the General Contractor to cease and desist performing the Work. Upon receipt of 

such instruction, the General Contractor shall immediately cease and desist as instructed 

by SCPS and shall not proceed further until the cause for SCPS's order has been 

corrected, until the cause no longer exists, or until SCPS instructs the General Contractor 

in writing to resume performance of the Work. 

 

 20.1.1 The General Contractor shall not be entitled to an adjustment in the time for 

performance, or the Contract Price, as a result of any order to cease and desist, 

because any such stoppage is considered to be the fault of the General Contractor. 

 

 20.1.2 The right of SCPS to stop the Work shall not give rise to a duty on the part of 

SCPS to exercise this right for the benefit of the General Contractor or any other 

individual or entity. 

 

 20.1.3  In the event SCPS issues instructions to cease and desist, and in the further event 

that the General Contractor fails and refuses within seven (7) calendar days to 

provide adequate assurance to SCPS that the cause of such instructions will be 

eliminated or corrected, then SCPS shall have the right, but not the obligation, to 

carry out the Work or any portion of the Work with its own forces, or with the 

forces of another contractor, and the General Contractor shall be responsible for 

the cost incurred by SCPS to carry out the Work. 

 

 20.1.4 The rights set forth herein are in addition to, and without prejudice to, any other 

rights or remedies SCPS may have against the General Contractor. 

 

ARTICLE 21: APPLICABLE LAW AND DISPUTE RESOLUTION 
 

21.1 Applicable State Law: This Contract For Construction shall be deemed to be entered 

into in the Commonwealth of Virginia and SCPS, Virginia.  The Contract shall, in all 

aspects, be governed by and interpreted under the laws of the Commonwealth of 

Virginia. 

 Non-discrimination and Drug Free Workplace: Every contract over $10,000 shall 

include the provisions: 
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(i) Non-discrimination Clause: During the performance of this contract, the 

Contractor agrees that it will not discriminate against any employee or applicant 

for employment because of race, religion, color, sex, sexual orientation, national 

origin, age, disability or any other basis prohibited by law relating to 

discrimination in employment, except where there is a bona fide occupational 

qualification reasonably necessary to the normal operation of the contractor.  The 

Contractor agrees to post in conspicuous places, available to employees and 

applicants for employment, notices setting forth the provisions of this 

nondiscrimination clause.  Also, the Contractor, in all solicitations or 

advertisements for employees placed by or on behalf of the contractor, shall state 

that it is an equal opportunity employer. 
 

 (ii) Drug-Free Workplace Clause: During the performance of this contract the 

contractor agrees as follows:  (i) to provide a drug-free workplace for the 

contractor’s employees; (ii) to post in conspicuous places, available to employees 

and applicants for employment, a statement notifying employees that the unlawful 

manufacture, sale, distribution, dispensation, possession, or use of a controlled 

substance or marijuana is prohibited in the contractor’s workplace and specifying 

the actions that will be taken against employees for violations of such prohibition; 

and (iii) state in all solicitations or advertisements for employees placed by or on 

behalf of the contractor that the contractor maintains a drug-free workplace.  For 

the purposes of this paragraph, “drug-free workplace” means a site for the 

performance of work done in connection with the contract awarded to a contractor 

in accordance with this procurement transaction, where the contractor’s 

employees are prohibited from engaging in the unlawful manufacture, sale 

distribution, dispensation, possession or use of any controlled substance or 

marijuana during the performance of the contract. 
 

 (iii) This public body does not discriminate against faith-based organizations in 

accordance with the Code of Virginia, § 2.2-4343.1 or against a bidder because of 

race, religion, color, sex, national origin, age, disability, or any other basis 

prohibited by state law relating to discrimination in employment. 

 

21.2 Contract Claims, Submission to SCPS.  Contractual claims, whether for money or 

other relief, shall be submitted to SCPS in writing no later than sixty (60) days after final 

payment. 

 

21.3 Court Actions: Except as expressly prohibited by law: 
 

 (i) this contract and its terms, including but not limited to, the parties’ obligations, 

the performance due, and the remedies available to each party, are governed, 

construed, and interpreted in accordance with the laws of the Commonwealth of 

Virginia. Any jurisdiction’s choice of law, conflicts of laws, rules, or provisions 

that would cause the application of any laws other than those of the 

Commonwealth of Virginia do not apply. Any and all disputes, claims, and causes 

of action arising out of or in any way connected with this contract or its 

performance must be brought in the applicable court of Stafford County, or in the 
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United States District Court for the Eastern District of Virginia, Alexandria 

Division. 
 

 (ii) the choice of jurisdiction and venue described in the preceding paragraph shall be 

mandatory and not permissive in nature, thereby precluding the possibility of 

litigation or trial in any jurisdiction or venue other than that specified herein; 
 

 (iii) the parties waive any right to assert the doctrine of forum non conveniens or to 

object to venue; and, 
 

 (iv) the parties waive any right to a jury trial, and agree that all legal actions shall be 

tried, both as to factual and legal issues, only to the Court. 

 

21.4 Mutual Discussion: In case of any dispute, claim, question or disagreement arising from 

or relating to the Project or arising out of this Contract For Construction or the breach 

thereof, the parties shall first attempt resolution through mutual discussion. 

 

21.5 Arbitration Preclusion: In case of a dispute relating to the Project, or arising out of this 

Contract For Construction, no party to this Contract For Construction shall be required to 

participate in or be bound by, any arbitration proceedings. 

 

ARTICLE 22: DAMAGES AND REMEDIES 
 

22.1 General Contractor's Repair: The General Contractor shall, at its expense, promptly 

correct, repair, or replace all goods, products, materials, systems, labor and services 

which do not comply with the warranties and guarantees set forth in this Contract For 

Construction, or any other applicable warranty or guarantee. 

 

22.2 General Contractor's Reimbursement: The General Contractor shall promptly 

reimburse SCPS for any expenses or damages incurred by SCPS as a result of (i) the 

General Contractor's failure to substantially perform in accordance with the terms of this 

Contract For Construction; (ii) deficiencies or conflicts in the Construction Documents 

attributable to the General Contractor or of which the General Contractor was or should 

have been aware; (iii) breach of the warranties and guarantees Set forth in this Contract 

For Construction or any other applicable warranty or guarantee; or (iv) other acts or 

omissions of the General Contractor. 

 

22.3 General Indemnity: To the fullest extent permitted by law the General Contractor shall 

secure, defend, protect, hold harmless, and indemnify SCPS from and against any and all 

liability, loss, claims, demands, suits, costs, fees and expenses (including actual fees and 

expenses of attorneys, expert witnesses, and other consultants), by whomsoever brought 

or alleged. 

 

22.4 Non-Exclusivity Of SCPS's Remedies: SCPS's selection of any one or more remedies 

allowed by this Contract for breach hereof shall not limit SCPS's right to invoke any 

other remedy available to SCPS at law or by virtue of any other provision of this 

Contract. 
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22.5 Waiver Of Damages: The General Contractor shall not be entitled to, and hereby waives 

any monetary claims and damages, of any nature whatsoever, arising from or related to 

any of the following: lost income, lost profits, lost financing, loss of reputation, lost 

business opportunities, loss of management or employee productivity or of the services of 

such persons; unabsorbed overhead, and principal office expenses. 

 
5. SPECIAL TERMS AND CONDITIONS 

A. SCHOOL CONTRACTOR CERTIFICATION: Contractor acknowledges that any contract 

resulting from this solicitation for services may require Contractor, Contractor’s employees or other 

persons within Contractor’s control to have direct contact with Stafford County Public School 

students on school property during regular school hours or during school-sponsored activities. As 

evidenced by the authorized signature on the bid, Contractor hereby certifies to the School Board 

of Stafford County that all persons who will provide such services for or on behalf of the Contractor 

on public school property have not been convicted of a felony or any offense involving the sexual 

molestation or physical or sexual abuse or rape of a child. 

 

 Contractor hereby acknowledges that, pursuant to Virginia Code section 22.1-296.1, any person 

making a materially false statement regarding any such offense shall be guilty of a Class I 

misdemeanor and, upon conviction, the fact of such conviction shall be grounds for the revocation 

of the contract to provide such services and, when relevant, the revocation of any license required 

to provide such services. 

 

 Contractor hereby agrees that this Certification shall be binding throughout the contract term, and 

that it will provide immediate notice to SCPS of any event that renders this certification untrue. 

 

B. CANCELLATION OF CONTRACT:  SCPS may terminate any agreement resulting from this 

solicitation at any time, for any reason or for no reason, upon thirty days’ advance written notice 

to the Contractor.  In the event of such termination the Contractor shall be compensated for 

services and work performed prior to termination.  

 

C. E-VERIFY PROGRAM: The Contractor shall register and participate in the E-Verify Program to 

verify information and work authorization of its newly hired employees performing work pursuant 

to the contract. The contractor should attach to their bid a copy of their Maintain Company page 

from E-Verify to prove that they are enrolled in E-Verify. E-VERIFY is free for employers and is 

a web-based system that allows enrolled employers to confirm the eligibility of their employees to 

work in the United States. 

 

D. CONTRACT TERM AND RENEWAL: The initial term of this contract shall be for a period of 

one year from the date of award with the option to renew for two (2) addition one-year periods, 

one year at a time, upon mutual written consent of the parties to the contract.  Proposed prices 

shall remain firm for the initial term of the contract. 

 

1. For future contract renewal periods, price increases shall not exceed the percentage 

increase/decrease in the Consumer Price Index, Table one 

(http://stats.bls.gov/news.release/cpi.t0.htm) Urban Consumers (CPI-U), U.S. City 

Average, Services Unadjusted, for the most recently published twelve months as 

published by the U.S. Department of Labor, Bureau of Labor Statistics.  The base 

price to witch any adjustments will be made shall be the prices in effect during the 

contract period prior to the proposed contract period.  

 

https://www.e-verify.gov/
http://stats.bls.gov/news.release/cpi.t0.htm
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2. At the time of the contract renewal, if costs to Stafford County Public Schools 

(SCPS) are restricted by the current percentage increase/decrease of the CPI-U for 

the latest twelve months, any unusual circumstances that could not have been 

foreseen by Contractor occur, and those circumstances significantly affect the 

Contractor’s cost in providing the required items or services, the Contractor may 

request adjustments to the costs to SCPS beyond the current CPI-U cap to reflect the 

circumstances.  The circumstances must be beyond the control of the Contractor and 

fully documented. 

 

3. Documentation for pricing increases above the CPI-U cap must be provided as 

follows: 

 

3.1 For items, documentation supporting the increased costs must be provided by the 

manufacturer on their letterhead. 

 

3.2 For services, the Contractor must provide documentation of the circumstances 

causing the increased costs, including substantial proof supporting the claims 

made, to warrant any price increases. 

 

3.3 After reviewing the documentation provided, the Procurement Manager, may 

accept the increased costs or refuse them if they are considered to be excessive.  

 

3.4 If the Procurement Manager does not accept the increased cost of and SCPS 

originally awarded multiple contracts for these items/services, SCPS reserves the 

right to obtain prices for the affected items/services from the other vendors who 

were awarded a contract and, if the prices are considered to be fair and 

reasonable, award the items/services to the contractor(s) with the lowest price 

that meets the contract requirements. 

 

3.5 Alternatively, at its own discretion, SCPS my revise the contract requirements 

and issue a new solicitation.  

 

E. PRICE ESCALATION/DE-ESCALATION:  Price adjustments may be permitted for changes in 

the contractor’s cost of materials not to exceed the increase in the Virginia Department of 

Transportation Price Adjustment Indices for Asphalt.   No price increases will be authorized for 

90 calendar days after the effective date of the contract.  Price escalation may be permitted only at 

the end of this period and each 90 days thereafter and only where verified to the satisfaction of 

SCPS and formalized by contract amendment.  However, “across the board” price decreases are 

subject to implementation at any time and shall be immediately conveyed to Stafford County 

Public Schools. 

 

Contractor shall give not less than 30 days advance notice of any price increase to the SCPS 

Procurement office.  Any approved price changes will be effective only at the beginning of the 

calendar month following the end of the full 30 day notification period.  The contractor shall 

document the amount and proposed effective date of any general change in the price of materials.  

Documentation shall be supplied with the contractor’s request for increase which will:  (1) verify 

that the requested price increase is general in scope and not applicable just to Stafford County 

Public Schools; and (2) verify the amount or percentage of increase which is being passed on to 

the contractor by the contractor’s suppliers. 

 

https://www.virginiadot.org/business/const/indices-asphalt.asp
https://www.virginiadot.org/business/const/indices-asphalt.asp
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The Procurement office will notify the using agencies and contractor in writing of the effective 

date of any increase which it approves.  However, the contractor shall fill all purchase orders 

received prior to the effective date of the price adjustment at the old contract prices.  The 

contractor is further advised that decreases which affect the cost of materials are required to be 

communicated immediately to the Procurement office. 

 

F. CONTRACT ADMINISTRATOR/PROJECT MANAGER:  The following employees of SCPS 

are identified to use all powers under the contract to enforce its faithful performances: 

 

1. PROCUREMENT OFFICER:  As the Procurement Officer, the following 

individual, or her designee, shall serve as the interpreter of the conditions of the 

contract and shall use all powers under the contract to enforce its faithful 

performance:   

Jennifer Stieffenhofer, Procurement Manager 

 

2. CONTRACT ADMINISTRATORS/PROJECT MANAGERS:  The following 

individuals will serve as SCPS Contract Administrators/Project Managers will be 

SCPS’s points of contact for day-to-day operations under any contract resulting 

from this solicitation. These individuals shall work directly with the Contractor in 

scheduling and coordinating work, answering questions in connection with the 

scope of work, and providing general direction under the resulting contract. 

SCPS Contract Administrators/Project Managers cannot approve amendments or 

price changes: 

 Robert Adams, Director of Operations and Maintenance 

Steve Rose, Project Manager 

 

G. AUDIT:  The contractor shall retain all books, records, and other documents relative to this 

contract for five (5) years after final payment, or until audited by SCPS, whichever is sooner.  

SCPS, its authorized agents shall have full access to and the right to examine any of said material 

during said period. 

 

H. AVAILABILITY OF FUNDS:  It is understood and agreed between the parties herein that SCPS 

shall be bound hereunder only to the extent of the funds available or which may hereafter become 

available for the purpose of this contract.  

 

I. CLEANING OF SITE:  The Contractor shall at all time, keep the premises free from 

accumulation of waste materials or rubbish caused by the work performed.  The Contractor shall 

remove daily all waste materials, rubbish, tools, equipment, machinery, and surplus materials 

from and about the job, and the Contractor shall clean all building surfaces and leave the work 

area ”broom clean”. 

 

J. CONTRACT PRICES:   

 Contract prices shall be in the form of a fixed delivered unit price for each item during the 

contract period and shall include all direct and indirect overhead cost such as transportation, 

supervision, general and administrative cost, etc., that may be imposed in fulfilling the terms of 

the contract. 

 

 All pricing shall include all labor, profit, overhead, travel, taxes, insurance and all other                                     

applicable fees and costs.  All pricing shall include mobilization and demobilization of crew and 

equipment.  Extra charges will not be allowed.   
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Contract prices for liquid asphalt adjustments will be accepted.  The amount of adjustment 

applied based on the difference between the Virginia Department of Transportation (VDOT) 

contract Base Index and the VDOT Current Index for the applicable calendar month during which 

the work is performed.  

 

The Contractor may be required to provide materials and subcontractor(s) related to fulfilling the 

requirements of the contract.  This is considered supplemental work. If SCPS decides to engage 

the Contractor to perform supplemental work, SCPS and the Contractor will negotiate and reach a 

fair and reasonable price prior to the work, and SCPS will authorize the work in the form of a task 

order/purchase order or a change order/amendment. As part of this supplemental work, if the 

Contractor provides materials or subcontractors for items not already identified in the 

specifications and pricing schedule, the compensation will be based on the actual cost of the 

materials and subcontractors with an administrative fee not to exceed the fee in the Supplemental 

Work Pricing Schedule. 

 

K. COORDINATION OF WORK:  The Contractor shall plan and coordinate all work through the 

SCPS Project Manager. 

 

L. EXTRA CHARGES NOT ALLOWED:  The contract prices shall be for the complete delivery, 

ready for SCPS use and shall include all applicable freight charges; extra charges will not be 

allowed for shipment to multiple locations.   

 

M. FINAL INSPECTION:  At the conclusion of the work, the Contractor shall demonstrate to the 

authorized SCPS representative that the work is fully operational and in compliance with contract 

specifications and codes. Any deficiencies shall be promptly and permanently corrected by the 

Contractor at the Contractor’s sole expense prior to final acceptance of the work.  

 

N. GUARANTEE OF WORK:  Except as otherwise specified, all work shall be guaranteed by the 

Contractor against defects to materials, equipment or workmanship from one (1) year from the 

date of final acceptance of the entire project by SCPS in writing. 

 

1. If, within the guarantee period, defects are noticed by SCPS which require  

repairs or changes in  connections with the guaranteed work, those repairs or 

changes being in the opinion of SCPS rendered necessary as the result of the use 

of materials, equipment or workmanship, which are defective, or inferior or not 

in accordance with the terms on the contract, then the contractor shall promptly 

upon receipt of notice from SCPS, such notice being given not more than two 

weeks after the guarantee period expires, and without expenses to SCPS. 

 

2. Place in satisfactory condition every particular all such guaranteed work and 

correct all defects therein; 

 

3. Make good all damage to the structure, site, equipment, or contents thereof, 

which is the result the use of materials, equipment, or workmanship which are 

inferior, defective, or not in accordance with the terms of the contract; and 

 

4. Make good any work, materials, equipment, contents of structures, and/or 

disturbance of the site in fulfilling any such guarantee. 
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5. In any case, where in fulfilling the requirements of the contract or any guarantee 

embraced in or required thereby, the Contractor disturbs any work guaranteed 

under the contract, he shall restore such work to a condition satisfactory to SCPS 

and guarantee such restored work to the same extent as it was guaranteed under 

such other contract.  

 

6. If the Contractor, aft notice, fails to proceed promptly to comply with the terms 

of the guarantee, SCPS may have the defects corrected and the Contractor shall 

be liable for the expense incurred. 

 

O. MEETINGS AND ADMINISTRATION:  

A preconstruction meeting may be scheduled to be held within 10 working days after SCPS has 

issued the Purchase Order, if required by the Project Manager.  Provide attendance by authorized 

representatives of the Contractor and Subcontractors.   

Minimum Agenda: 

1. Channels of Communications; 

2. Construction Schedule; 

3. Processing of Submittals, etc.; 

4. Procedures for safety, security, quality control and related matters.  

 

Project meeting will be held when necessary as established by SCPS. 

 

P. METHOD OF PAYMENT:  The contractor shall be paid on the basis of invoices submitted, to be 

paid net thirty (30) days from receipt and approval by an authorized SCPS official, upon 

satisfactory completion of delivery and/or installation.  Payment shall be made after satisfactory 

performance of the contract in accordance with all of the provisions thereof and upon receipt of a 

properly completed invoice.  The School Board reserves the right to withhold any or all payments 

or portions thereof for contractor’s failure to perform in accordance with the provisions of the 

contract or any modifications thereto.  

  

The contractor shall be paid 95% of the amount due of each progress payment, with the 

remaining 5% being retained to assure faithful performance of the contract.  All amounts 

withheld shall be included in the final payment.  Any subcontract which provides for similar 

progress payments shall be subject to the same limitations. 

 

Q. OWNERSHIP OF MATERIAL:  Ownership of all data, material, and documentation originated 

and prepared by the Contractor for SCPS pursuit to this solicitation and any resulting contract 

shall belong exclusively to SCPS and be subject to public inspection in accordance with the 

Virginia Freedom of Information Act.  

 

R. PERFORMANCE AND PAYMENT BONDS:  The Contractor shall deliver to the Purchasing 

Department and executed AIA Form and Document A312 (or similar) Performance and Labor 

and Material Payment Bonds for 100% of each project (purchase order issued) when the amount 

that exceeds $100,000.00, with Stafford County Public Schools as oblige. The surety shall be a 

surety company or companies approved by the Virginia State Corporation Commission to transact 

business in the Commonwealth of Virginia.  No Payment shall be due and payable to the 

contractor, even if the contract has been performed in whole or in part, until the bonds have been 

delivered to and approved by the Purchasing Department. 

 

S. PRICE ESCALTION/DE-ESCALATION:  Price adjustments may be permitted only for changes 

in the Contractor’s cost of materials not to exceed the Increase in the Consumer Price Index.  No 
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price increases will be authorized for 365 days after the effective date of the contract.  Price 

escalation may be permitted only at the end of this period and each 180 days thereafter and only 

where verified to the satisfaction of the Procurement Manager.  However, “across the board” 

price decreases are subject to implementation at any time and shall be immediately 

conveyed to SCPS.   

 

Contractor shall give not less than thirty (30 days advance notice of any price increase to the 

Purchasing Office.  Any approved price change will be effective only at the beginning of the 

calendar month following the end of the full thirty (30) day notification period.  The Contractor 

shall document the amount and proposed effective date of any general change in the price of 

materials.  Documentation shall be supplied with the Contractor’s request for increase which will: 

(1) verify that the requested price increase is general in scope and not applicable just to SCPS; 

and (2) verify the amount or percentage of increase which is being passed on to the contractor by 

the Contractor’s suppliers. 

 

The Procurement Manager will notify the budget holder and Contractor in Writing of the 

effective date of any increase which it approves.  However, the Contractor shall fill all purchase 

orders received prior to the effective date of the price adjustment at the old contract prices.  The 

Contractor is further advised that decreases which affect the cost of material are required to be 

communicated immediately to the Procurement Manager. 

 

T. PRIME CONTRACTOR RESPONSIBILITIES:  The Contractor shall be responsible for 

completely supervising and directing the work under this contract and all subcontractors that may 

utilize, using his best skill and attention.  Subcontractors who perform work under this contract 

shall be responsible to the prime Contractor.  The Contractor agrees that he is as fully responsible 

for the acts and omissions of his subcontractors and of persons employed by them as he is for the 

acts and omissions of his own employees.  

 

U. PROTECTION OF PERSONS AND PROPERTY: The Contractor expressly undertakes both 

directly and through its Subcontractor(s), to take every precaution at all times for the protection of 

persons and property, including SCPS’ employees and property and its own.  

 

The Contractor shall be responsible for initiating, maintaining, and supervising all safety 

precautions and programs in connection with the work. 

 

The Contractor shall continuously maintain adequate protection of all his work from damage and 

shall protect SCPS’ property from injury or loss arising in connection with this contract.  The 

Contractor shall make good any such damage, injury, or loss, except such as may be directly due 

to errors in the Contract Documents or caused by agents or employees of SCPS.  The Contractor 

shall adequately protect adjacent property as provided by law and Contract Documents, and shall 

provide and maintain all passageways, guard fences, lights and other facilities for protection 

required by public authority, local conditions, or any of the Contract Documents. 

  

In an emergency affecting the safety of life of individuals, or of the work, or of adjoining 

property, the Contractor, without special instruction or authorization from SCPS is hereby 

permitted to act, at its discretion, to prevent threatened loss or injury, be instructed or authorized 

to act by SCPS, he shall so act, without appeal.  Any additional compensation or extension of 

time claimed by the Contractor on account of any emergency work shall be determined as 

provided in the contract. 
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V. SUBCONTRACTS:  No portion of the work shall be subcontracted without prior written consent 

of the Procurement Manager.  In the event that the Contractor desires to subcontract some part of 

the work specified herein, the Contractor shall furnish the Purchasing Office the names, 

qualifications, and experience of their proposed subcontractors.  The Contractor shall, however, 

remain fully liable and responsible for the work to be done by its subcontractor(s) and shall assure 

compliance with all requirements of the contract. 

 

W. USE OF PREMISES AND REMOVAL OF DEBRIS: The Contractor shall expressly undertake, 

either directly or through its Subcontractor:   

 

To perform this Contract in such a manner as not to interrupt or interfere with the operation of 

any existing activity on the premises, at the location of the work, or with the work of any The 

Contractor;  

 

To store its apparatus, materials, supplies, and equipment in such orderly fashion at the site of the 

work as will not unduly interfere with the progress of his work or the work of SCPS or any other 

The Contractor. 

 

To place upon the work or any part thereof only such loads as are consistent with the safety of 

that portion of the work.  

 

To effect all cutting, filling, or patching of its work required to make the same conform to the 

plans and specifications, and except with the consent of SCPS Project Inspector, not to cut or 

otherwise alter the work of any other The Contractor.  The Contractor shall not damage or 

endanger any portion of the work by cutting, patching or otherwise altering any work or by 

excavation; and 

 

To clean up daily all refuse, rubbish, scrap materials and debris caused by its operation, or as 

necessary so that at all times the area of the work presents a safe, neat, orderly, and workmanlike 

appearance. 

 

X. WARRANTY:  Except as otherwise specified, all materials and equipment shall be fully 

guaranteed against defects in material and workmanship for a period of one hear following date 

of installation.  Should any defect be noted by SCPS, the Project Manager will notify the 

Contractor of such defect or non-conformance.  Notification will state either (1) that the 

Contractor shall replace or correct, or (2) the owner does not require replacement or correction, 

but an equitable adjustment to the contract price will be negotiated.  If the Contractor is required 

to correct or replace, it shall be at no cost to SCPS and shall be subject to all provisions of this 

clause to the same extent as materials initially delivered.  If the Contractor fails or refused to 

replace or correct the deficiency, the office issuing the purchase order may have the materials 

corrected or replaced with similar items and charge the Contractor the cost occasioned thereby or 

obtain an equitable adjustment in the contract price. 

 

V. WORKSITE DAMAGES:  Any damage to existing facilities or equipment resulting from the 

performance of this contract shall be repaired to SCPS satisfaction at the Contractor’s expense.  
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6. ATTACHMENTS 

 

ATTACHMENT A – BID FORM 

ATTACHMENT B – VENDOR DATA SHEET 

ATTACHMENT C – WORKERS COMPENSATION CERTIFICATE OF COVERAGE 

ATTACHMENT D – SUPPLIER DIVERSITY 

 

 

  



 

IFB# 20-0904-SB097, On-Call Asphalt Paving and Concrete Services Page 47 of 73 

   

 

ATTACHMENT A – BID FORM 

 

All costs required to complete all the work in accordance with the Specification/Scope of Work 

shall be included in the unit prices in the Pricing Schedule.  

 

SCPS anticipates spending approximately $50,000 between contract award and June 30, 2020, 

and approximately $300,000 between July 1, 2020 and June 30, 2021. SCPS makes no 

guarantees regarding minimum spend. The approximate spend is provided for informational 

purposes only. Quantities in the Pricing Schedule are provided for bidding purposes only and do 

not represent actual project totals. Actual project task orders/purchase orders will be calculated 

by utilizing the Unit of Measurement (UOM) for each item per individual project requirements 

as defined by SCPS. SCPS will not be invoiced at prices higher than those stated in any contract 

resulting from this solicitation. Economies of scale may result for various reasons, and the 

Successful Bidder and SCPS may agree to proceed with task orders/purchase orders that include 

unit prices lower than the unit prices in the Pricing Schedule. 

 

*Extended price is calculated as follows: Quantity (QTY) X Unit Price = Extended Price 

TOTAL TURNKEY 

 
ITEM # 

SCENARIO 

QTY 

 

DESCRIPTION 

UOM UNIT 

PRICE 

EXTENDED 

PRICE 

 

1 

500 Regular Silt Fencing: Furnish and Install to 

include maintenance and removal at completion 

of job. 

Linear 

Feet 

(LFT) 

  

 

2 

500 Super Silt Fencing:  Furnish and Install to 

Include maintenance and removal at completion 

of the job. 

 

LFT 

  

 

3 

500 Construction Entrance:  Provide a 75’ x 12’ 

entrance with a wash rack and filter cloth to 

include maintenance and removal at completion 

of the project. 

 

EACH 

  

 

4 

500 Orange Safety Fencing/Tree Protection:  Furnish 

and Install for tree protection and safety to 

include maintenance and removal at completion 

of the job 

 

LFT 

  

 

5 

500 Gravel Inlet Protection:  Furnish and Install to 

include maintenance and removal at completion 

of the job 

 

EACH 

  

 

6 

500 Check Dams:  Furnish and Install to Install to 

include installation maintenance and removal at 

completion of the job 

 

EACH 

  

 

7 

500 Earth Diversion Dikes:  Furnish and Install 

including temporary seeding and removal at 

completion of the job. 

 

LFT 

  

 

8 

500  

Seeding:  Furnish and Install Temporary Seeding 

Square 

Yard 

(SQ 

YD) 

  

 

9 

500  

Seeding:  Furnish and Install Permanent Seeding  

 

SQ YD 

  

 

10 

500  

Topsoil:  Stripping 

Cubic 

Yard 
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(CU 

YD) 

 

11 

500  

Topsoil, Excess:  Hauling and Disposal 

 

CU YD 

  

 

12 

500  

Topsoil:  Respread, 4” – 6” depth 

 

CU YD 

  

 

13 

500  

Cut to Fill 

 

CU YD 

  

 

14 

500  

Fill Material:  Export Excess 

 

CU YD 

  

 

15 

500 Fill Material:  Import Structural Fill Material, 

Place and Compact 

 

CU YD 

  

 

16 

500  

Fine Grade Subgrade for Paved Areas, Concrete 

Areas, etc. 

 

SQ YD 

  

 

17 

500  

Prep and Backfill Concrete Curb and Cutter 

 

LFT 

  

 

18 

500  

Surveying 

 

HOURS 

  

 

UTILITY WORK 
 

 

 

19 

5 Provide Utility Crews with tools and equipment.  

Tools and Equipment to include but not limited 

to the following:  Small Tools such as generator, 

hammer drill, chains, straps, lifting hooks.  

Equipment such as track excavator 45,000 LB 

class or larger, track loader or rubber tire loader, 

trench compactor, safety equipment such as 

trench boxes, manhole boxes, etc.  Crews 

consisting of foreman with vehicle, operators for 

the equipment and three pipe layers.  Based on 

an Eight (8) hour day. 

 

DAYS 

 

 

 

40  

HOURS 

  

 

TOTAL TURNKEY 
 

ITE

M 

EST 

QTY 

 

DESCRIPTION 

UOM UNIT 

PRICE 

EXT 

PRICE 

 

20 

5,000  

Form and Pour Curbing, VDOT Standard CG-6, 

CG-2,  CG-7 

 

LFT 

  

 

21 

5,000  

Form and Pour 4’ thick concrete sidewalks or slabs. 

 

SQ FT 

  

 

22 

5,000 Form, Pour and Finish concrete steps, check walls, 

concrete retaining walls (Per VDOT Standard) 

 

CU YD 

  

 

23 

5,000  

Form and Pour CG12 Handicap Ramp 

 

EACH 

  

 

24 

5,000 Prepare a sub-grade with 4’ of compacted #21A or 

#57 stone underneath sidewalks, slabs, curb and 

gutter. 

 

TON 

  

ASPHALT SERVICES 

 

25 

500 Full Depth Asphalt Repairs:  Mill and /or excavate 

existing pavement and replace with BM-25 base 

SQ YD 

PER 

INCH 
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course asphalt (variable depth).  Includes hauling 

and disposal of existing asphalt. 

 

 

26 

500 Geotextile Strip Fabric:  Furnish and Install with 

self-adhesive backing 12’ wide 

 

LFT 

 

  

 

27 

500 Geotextile Blanket Fabric:  Furnish and Install to 

include sweeping of existing pavement and PG-64-

22 asphalt cement  

SQ YD   

 

28 

500 Asphalt:  Furnish and install for parking lots, tennis 

courts, trails, etc., Consisting of BM-25 base 

asphalt, IM-19.0 intermediate asphalt and SM-9.5A 

surface course asphalt.  

 

TON 

  

 

29 

500 Milling:  Mill existing asphalt to include but not 

limited to edge milling and milling of entire surface 

in addition to hauling and disposal of existing 

asphalt, weeping, clean-up. 

SQ YD/ 

PER 

INCH 

  

 

30 

5,000  

Crack Filling:  Furnish and Install -  ½” to 1-1/2” 

inch width 

 

LFT 

  

 

31 

5,000  

Sealer:  Furnish and Install Sealmaster ® Sealer – 1 

coat 

 

SQ YD 

  

 

32 

500  

Sealer: Furnish and Install Sealmaster ® Sealer – 2 

coat 

 

SQ YD 

  

 

33 

500  

Sealer:  Furnish and Install Sealmaster ® Sealer – 3 

coat 

 

SQ YD 

  

PAINT MARKING SERVICES 
 

34 

50  

Parking Space 

 

PER 

SPACE 

  

 

35 

25  

Handicap per HP 1 

 

PER 

SPACE 

  

 

36 

25  

Handicap per HP 2 

 

PER 

SPACE 

  

 

37 

100  

Stop Bar 

 

EACH 

  

 

38 

5,000  

Yellow Fire Lane Curbing 

 

LFT 

  

 

39 

100  

Arrows 

 

EACH 

  

 

40 

500  

4” Road Lines 

 

LFT 

  

 

41 

500  

Double Road Lines 

 

LFT 

 

 

 

 

42 

500  

4” Stencil – Per Character 

 

EACH 

  

 

43 

500  

5” Stencil – Per Character 

 

EACH 

  

 

44 

500  

12” Stencil – Per Character 

 

EACH 
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45 

5,000 Removal of existing fire lane striping by means of 

high pressure water blasting.  

 

LFT 

  

 

46 

5,000 Furnish and apply semi-transparent yellow stain to 

concrete curbing as manufactured by Behr or 

approved equal.  

 

LFT 

  

SIGNAGE/BOLLARD 
 

47 

25  

Stop 

 

EACH 

  

 

48 

25  

Yield 

 

EACH 

  

 

49 

25  

No Parking 

 

EACH 

  

 

50 

25  

Handicap 

 

EACH 

  

 

51 

25  

Bollards 

 

EACH 

  

 

52 

25  

Wheel Block 

 

EACH 

  

 

53 

25  

Post, 6” - &’ long 

 

EACH 

  

 

54 

25 Post, 4” – Required length of SCPS standard 

handicap sign per SCPS SCSM 

 

EACH 

  

 

CONCRETE SERVICES 
 

ITE

M 

EST 

QTY 

 

DESCRIPTION 

UNIT 

OF 

MEASU

RE 

UNIT 

PRICE 

EXT 

PRICE 

 

55 

5,000  

Remove and Dispose of existing concrete sidewalks 

or slabs 4” depth 

 

SQ FT 

  

 

56 

5,000  

Remove and Dispose of existing CG-6 concrete 

curbing 

 

LFT 

  

 

57 

5,000  

Form and Pour Curbing, VDOT Standard CG-6, 

CG-2, CG-7 

 

LFT 

  

 

58 

5,000  

Form and Pour 4” thick concrete sidewalks or slabs 

 

SQ FT 

  

 

59 

500 Form, Pour and Finish concrete steps, check walls, 

concrete retaining walls (Per VDOT Standard). 

 

CU YD 

  

 

60 

5,000  

Form and Pour CG12 Handicap Ramp 

 

EACH 

  

 

61 

5,000 Prepare sub-grade with 4” of compacted #21 or #57 

stone underneath sidewalks, slabs, curb and gutter. 

 

TON 

  

 

62 

100  

Surveying 

 

HOURS 

  

 

Total Base Bid (BASIS OF AWARD) 

 

As described in the Instructions to Bidders, reference paragraph 3.B.4.b., each bid in excess of 

$100,000 submitted in response to this IFB shall be accompanied by a bid bond in an amount equal to 

five percent (5%) of the total monetary amount of the bid.   
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SUPPLEMENTAL WORK PRICING SCHEDULE 

Material Administrative Fee:    

Subcontracting Administrative Fee:    

 

 

NOTE TO PROSPECTIVE BIDDERS: 

● By submitting a bid, the bidder certifies:  

o I agree to abide by all conditions of this Invitation for Bid (IFB) and that I am 

authorized to sign this bid; 

o The accompanying bid is not the result of, or affected by, any unlawful act of collusion 

with another person or company engaged in the same line of business or commerce, or 

any act of fraud punishable under Virginia Code § 18.2-498.1, et seq. Furthermore, I 

understand that fraud and unlawful collusion are crimes under the Virginia 

Governmental Frauds Act, the Virginia Government Bid Rigging Act, the Virginia 

Antitrust Act, and Federal Law, and can result in fines, prison sentences, and civil 

damage awards; and 

o That the accompanying bid is in compliance with applicable provisions of the State 

and Local Government Conflict of Interests Act (Virginia Code § 2.2-3100, et seq.). 

Specifically, without limitation, no Stafford County Public Schools employee or a 

member of the employee’s immediate family shall have a proscribed personal interest 

in a contract; and that the accompanying bid is in accordance with applicable 

provisions of the Virginia Public Procurement Act, Art. 6 Ethics in Public Contracting 

(Virginia Code § 2.2-4367, et seq.), and any other applicable law as set forth therein. 
 

Name and Address Of Firm:  

 

____________________________________________  Date:   ___________________________ 

 

DBA________________________________________  By:     __________________________ 

               (Signature In Ink) 

____________________________________________  Name: ___________________________ 

     (Please Print) 

_________________________Zip Code: ___________  Title:  ___________________________ 

 

E-mail Address: _______________________________  Fax: (_____) _____________________ 

 

State Corporation Commission ID #________________  Phone: (_____) ________________ 

  

Virginia Contractor License No. __________________  
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ATTACHMENT B – VENDOR DATA SHEET 

 

The vendor must have the capability and capacity in all respects to satisfy fully all of the 

contractual requirements. 

1. Vendor’s Primary Contact: 

 

Name: _________________________________________ 

 

Phone: _________________________________________ 

 

Email: _________________________________________ 

 

2. Years in Business:  Indicate the length of time you have been in business providing this 

type of service: 

__________ Years ________ Months 

3. Indicate below a listing of at least three (3) current or recent accounts, either commercial 

or governmental, that your company is servicing, has serviced, or has provided similar 

services.  Include the length of service and the name, address, email and telephone number 

of the point of contact. 

 

Company: _________________________ Contact: ____________________________ 

Phone: ____________________________ Email:  _____________________________ 

Dates of Service:  _________________________ $Value: ______________________ 

 

Company: _________________________ Contact: ____________________________ 

Phone: ____________________________ Email:  _____________________________ 

Dates of Service:  _________________________ $Value: ______________________ 

 

Company: _________________________ Contact: ____________________________ 

Phone: ____________________________ Email:  _____________________________ 

Dates of Service:  _________________________ $Value: ______________________ 

 

I certify the accuracy of this information. 

Signed:___________________________________ Title: _______________________________    

Date: ______________________ 
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 ATTACHMENT C – WORKERS COMPENSATION CERTIFICATE OF COVERAGE 

 

Per Virginia Code 2.2-4332 no contractor shall perform any work on a construction project for 

SCPS unless the contractor (i) has obtained, and continues to maintain for the duration of the work, 

workers' compensation coverage required pursuant to the provisions of Chapter 8 (§ 65.2-800 et 

seq.) of Title 65.2 and (ii) provides prior to the award of contract evidence of such coverage.   

Evidence of coverage must be provided prior to commencement of Work. This form must be 

completed and returned to SCPS. 

The undersigned organization stipulates that it: 

A. has workers' compensation insurance and is in compliance with the Workers' 

Compensation statutes of the Commonwealth of Virginia.  _____ Yes   _____ No 

Insurance Company ____________________________________  

Policy expiration date __________________________________  

B. is self-insured for workers' compensation.   _______ Yes 

 

 

Signed by: _____________________________________ 

Title:_____________________________________ 

Firm Name: _____________________________________ 

Address:_____________________________________ 

_____________________________________ 

_____________________________________ 

 

 

  

http://law.lis.virginia.gov/vacode/65.2-800/
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ATTACHMENT D – SUPPLIER DIVERSITY 

 

SMALL-, WOMEN-, MINORITY-, MICRO, EMPLOYMENT SERVICES 

ORGANIZATIONS, AND VETERAN-OWNED BUSINESS OBJECTIVES 

It is an important business objective of the School Board of Stafford County to promote the 

economic enhancement of certified Small (S), Women-owned (W), Minority-owned (M), Micro 

(O), and Veteran-owned (V) businesses and employment services organization (ESO).  The 

successful participation of diverse businesses in SCPS procurement transactions, whether as a 

prime contractor or a subcontractor, is dependent upon the business community partnering with 

SCPS in this important endeavor. 

If you anticipate sub-contracting to any of these certified businesses in the performance of this 

contract, you are requested to individually report the total dollars for each business certification. 

Complete the following information, and return this form with your bid. 

1. If your company is a business certified by the Virginia Department of Small Business and 

Supplier Diversity, select the check boxes applicable to your specific certification type: 

 

☐Small Business (S) 

☐Women-Owned Business (W) 

☐Minority-Owned Business (M) 

☐Micro Business (O) 

☐Veteran-Owned Business (V) 

☐Employment Services Organization (ESO) 

 

 Certification #:  _____________________     Expiration Date:  __________________ 

 

2. If your company is the Successful Bidder, what is the anticipated amount you intend to 

subcontract to each business certification type? If you do not intend to subcontract any 

work to others then place zeros in the spaces below, even if your company is a certified 

business. 

 

a. Total S Dollars to be Sub-contracted  $____________________________ 

b. Total W Dollars to be Sub-contracted $____________________________ 

c. Total M Dollars to be Sub-contracted $____________________________ 

d. Total O Dollars to be Sub-contracted  $____________________________ 

e. Total V Dollars to be Sub-contracted  $____________________________ 

f. Total ESO Dollars to be Sub-contracted $____________________________ 

 

I certify the accuracy of this information. 

 

Signed: ____________________________________ 

Title: ___________________________   Date: _______________ 

https://www.sbsd.virginia.gov/certification-division/
https://www.sbsd.virginia.gov/certification-division/
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ATTACHMENT E - EARTHWORK SECTION 

 

1.1 CLEARING  

1. Contractor shall remove from site all debris, trees, stumps, and roots necessary to perform 

work.  All trees and stumps to be removed shall be taken out to a depth of (18) inches below 

existing grade and roots removed to a depth sufficient to prevent regrowth. 

 

2. Areas where trees are to remain within limits of school property and off-site shall not be 

disturbed.  

 

3. The Contractor must request approval from SCPS for removal of any trees beyond the 

indicated limits.  This includes tree removal required for the construction of utility lines, 

fences, etc. 

 

4. Individual trees and stand of trees to be retained within the limits of clearing shall be visibly 

protected with orange fencing visible to equipment operators.  

 

5. Heavy equipment travel, storage, or stockpiles of any construction materials including topsoil 

shall not be permitted within the drip line of any tree to be retained.  

 

6. Not materials harmful to vegetation shall be stored closer than 100 feet to the drip line of any 

trees to be retained.  Paint, acid, nails, gypsum board, wire, chemicals, fuels, and lubricants 

shall not be disposed of in such a way as to injure vegetation.  

 

 1.2 DISPOSAL 

1. Remove all brush, stumps, wood, and other refuse from trees to legal and permitted disposal 

facility off site. 

  

2. No Burying of stumps or other debris will be allowed on site. 

 

3. Remove all junk, trash, miscellaneous debris found within the limits of the property line.  

 

4. Disposal by burning on site will not be permitted.  

 

1.3 PROTECTION 

1. Contractor shall be responsible for protection of tops, trunks and roots of existing trees on 

project site and off-site that are to remain.  Existing trees on project site and off-site that are 

subject to construction damage shall be protected with fencing, or other approved means before 

any work is started shown on the contract drawings; remove tree protection when directed.  Do 

not permit heavy equipment or materials stockpiles within branch spread of trees.  

  

2. The contractor shall pay particular attention to and shall be very cautious while working in 

close proximity to adjacent properties and around the tree save areas within the easement.  

Contractor shall take all measures necessary to protect trees within the tree save areas 

 

2.1  EROSION AND SEDIMENT CONTROL 

1. The most recent version of the Stafford County Department of Utilities Water and Sewer 

Design and Construction Standards Manual and the Virginia Erosion and & Sediment Control 

Handbook (VESCH) shall be followed.  Refer to these and plans for Erosion and Sediment 

Control Specifications. 
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2. No topsoil shall be spread in areas where site utilities are proposed until all site utilities are in 

place within that designated area. 

 

3. At completion of grass and lawn areas to finish subgrade elevations, provide temporary 

seeding to control erosion and sediment.   

Also, in incomplete areas left denuded more than 14 days, provide temporary seeding. 

4. Temporary Seeding Schedule 

 Summer and Fall seeding:  use Annual Rye grass at rate of 100 lbs. per acre. 

 Winter and Spring seeding:  using millet at rate of 100 lbs. per acre. 

 

2.2 MAINTENANCE  

1. Maintain erosion and sediment control measures in an operative condition throughout entire 

period of construction contract in accordance with the most recent version of the Virginia 

Erosion and Sediment Control Handbook (VESCH). 

 

2. Contractor shall be responsible for removing silt to maintain an effective silt collector.  

Removed silt shall be hauled from the site. Unsightly trash and waste material accumulating 

shall be removed. 

 

3. Perform work in such a manner as to prevent washing any soil, silt or debris onto adjacent 

properties. Contractor shall be held responsible and financially accountable for any damage 

incurred. 

 

4. Upon establishment of grass on all slopes and other grass areas, collected silt shall be removed 

and erosion and sediment control shall be removed at appropriate time during construction 

process as determined by SCPS Inspection.  

 

5. Construction entrance with wash rack shall be installed and maintained in a condition which 

will prevent tracking or flowing of sediment onto public right-of-way.  This will require 

periodic top dressing with additional stone or additional length as conditions demand and 

repair and/or cleanout of any measures used to trap sediment.  All sediment spilled, dropped, 

washed, or tracked onto offsite areas much be removed immediately.  Additional “Contraction 

Entrances” may be required at various locations as the construction progresses. Additional 

locations shall be as approved by SCPS.  

  

 If conditions on site are such that majority of mud is not removed by vehicles traveling over 

gravel, then tires of vehicles must be washed before entering a public road.  Wash water 

must be carried away from entrance to a settling area to remove sediment. 

 

3.1 BACKFILL AND FILL MATERIALS 

1. Satisfactory Soils:  Satisfactory Soils are low plasticity soils, free of topsoil, peat, vegetable 

matter, debris, waste, frozen material, and other deleterious matter.  The following table 

stipulates maximum allowable values for Liquid Limit (LL) and Plasticity Index (PI) of 

suitable materials to be used as fill or backfill in the areas specified: 

 LOCATION LL PI 

Site Concrete, and Pavement Areas* 45% 20% 

Green Acres, Excluding Slopes No Maximum Values  
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Fill Slopes steeper than 4.5:1 45% 20% 

Fill Slopes 4.5:1 or flatter 55% 30% 

*Includes an area 10 feet beyond Areas of Site Concrete and Pavement to extend at a 1:1 

slope for fill greater than 10 feet. 

2. Unsatisfactory Soils:  Unsatisfactory Soils are soils that do not meet all of the requirements 

for Satisfactory Soils, and should not be used as Select Fill under any circumstances.  

3.    Unstable Soils:  Unsatisfactory Soils are soils meeting the requirements of Satisfactory Soils 

that are unstable in their current condition due to excess moisture contents causing subgrades 

to deflect, pump, or rut during proofrolling operations, or are too wet to permit compaction.  

However, the unstable soils are of such a nature that when dried by either disking or 

scarifying, and air drying and the recompacted become satisfactory.  

4.   Backfill and Fill Materials:  Provide satisfactory soil materials for backfill and fill, free of 

debris and waste, frozen material, vegetable matter, and other deleterious matter and meeting 

the requirement for satisfactory soils.  Use excavated material that has been sampled, tested 

and approved as satisfactory material.  Backfill excavations as promptly as work permits.  

Test, obtain approval, and record locations of underground utilities.  Soil used as backfill 

adjacent to any utilities shall not contain any particles larger than 1 inch in its greatest 

dimension.  The following able stipulates maximum allowable size rock to be used as 

structural fill or backfill in areas specified:   

 LOCATION SIZE OF GREATEST DIMENSION 

Site Concrete, and Pavement Areas, Upper Five 

(5) Feet* 

4 inches 

Site Concrete, and Pavement Areas, Below 

Upper Five (5) Feet* 

12 inches 

Green Areas, Excluding Slopes 36 inches 

Fill Slopes 4 inches 

 *Includes an area 10 feet beyond area of Site Concrete and Pavement to extend at a 1:1 slope 

for a fill greater than 10 feet. 

 Due to size of material, visual inspection (proofrolling instead of compaction testing) may be 

necessary during earthwork operations.   

5. In the presence of Stafford County Public Schools Geotechnical Engineer or his 

representative proofroll all subgrades.  Proofrolling shall be performed on all subgrades 

which will receive fill placement and on all pavement and structures subgrades. When 

required by Geotechnical Engineer proofroll intermediate and final fill subgrades.  Proofroll 

with a heavily Geotechnical Engineer Proofroll intermediate and final fill subgrades.  

Proofroll with a heavily loaded dump truck (20-25 ton) or similar approved equipment during 

earthwork operations to locate all unstable areas.  Make at least four systematic passes over 

each area, first and third passes perpendicular to other two during each proofroll test.  Any 

areas of fill that pump, deflect, or rut and continue to do so after several passes of the 

proofroller shall be undercut to firm soils and replaced with compacted satisfactory soil 

material as required, at no additional cost to Owner.  

6. General Fill:  Ripped and Blast rock (not meeting maximum allowable size rock of Backfill 

or Fill materials) and high plasticity soils (not meeting plasticity requirements of Backfill or 
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fill Materials) may not be used onsite in their present state without modification (chemical or 

other). 

4.1     EXCAVATION 

 1. Ground Surface Preparation:  Remove vegetation, debris, unstable soil materials, 

obstructions, and deleterious materials from ground surface within areas to be graded prior to 

placement of fills.  Plow, strip, or break-up surfaces so that fill material will bond with 

existing surface.  When existing ground surface has a density less than that specified under 

“Compaction” for particular area classification, break up ground surface, pulverize, moisture-

condition to optimum moisture content and compact to require depth and percentage of 

maximum density.  

 Excavate to grades shown on drawings or as directed by Owner’s Representative.  

 Rough Grading of Areas within Project, including cut and fill sections and adjacent transition 

areas, shall be reasonably smooth, compacted and free from irregular surface changes.  

Degree of finish shall be that ordinarily obtainable from either blade-grader or motor patrol 

except as otherwise specified.  Provide finished subgrade surface for grassed area generally 

shall be not more than 0.2 feet above or below established grade or approved cross section.  

 Tolerance shall not exceed 0.10 feet above or below established subgrade.  Finish all ditches, 

swales and gutters to drain readily.  Unless otherwise indicated on drawings, evenly slope 

subgrade to provide drainage away from building pad in all directions at a grade not less than 

¼ inch per foot.  Provide rounding at top and bottom of banks and at other breaks in grade. 

 Proofroll constructed cut areas with a heavily loaded dump truck (20-25 ton) or similar 

approved equipment during earthwork operations to locate all unstable areas.  Make at least 

four systematic passes over each area, first and third passes perpendicular to other two during 

each proofroll test.  Should any unstable or unsatisfactory soils be encountered below 

pavement or structures, remove unstable or unsatisfactory material to stabilized earth or to a 

depth as directed by the Geotechnical Engineer, and fill with satisfactory soils material or 

VDOT No. 3 or No 57 stone as directed by Geotechnical Engineer to subgrade level.  See 

Section 4.1 Paragraph 6.  Where removal of unstable materials in cut areas is encountered or 

due to fault or negligence of Contractor in his performance of earthwork and site grading 

operations, excavate resulting unstable material and replace with compacted satisfactory 

material as required.  

2. Excavation consists of removal and disposal of all materials encountered to obtain required 

subgrade elevations, including earth, and other materials encountered that are not classified as 

rock, rock excavation or unauthorized excavation. 

3. Rock excavation consists of removal and disposal of materials encountered that cannot be 

excavated without continuous and systematic drilling and blasting. SCPS does not anticipate 

that the need for blasting will arise during the performance of this contract.  

 When rock is encountered in grading, it shall be removed to depths as follows: 

 1.  Under concrete or pavement areas, to 6” below subgrade for such areas including utility 

trenches. 
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 2.  Under lawn and planted areas – 12” minimum below subgrade including utility trenches. 

 Blasting may be done only when authorized by SCPS.  When explosives are used, execute 

work by experienced powder men or persons who are licensed or otherwise authorized to use 

explosives.  Explosives shall be stored, handled and used in accordance with local regulations 

and with the “Manual of Accident Prevention in Construction” of the Associated General 

Contractors of America, Inc.  Correct any damage of foundations or other work caused by use 

explosives at Contractor’s expense. 

 In all cases where blasting is used, it shall be performed by a contractor qualified by training 

and experience to safely perform the blasting.  All blasting, including storage and handling of 

blasting supplies, shall be performed in strict accordance with OSHA and other applicable 

safety regulations.   

 Not less than two (2) weeks prior to commencing drilling and blasting operation, or at any 

time the Contractor proposes to change the drilling and blasting methods, the Contractor shall 

submit a “Blasting Plan” to SCPS for review.  The blasting plan shall contain the full details 

of the drilling and blasting patterns and controls the Contractor proposes to use for both the 

controlled and production blasting.  The blasting plan shall contain the following minimum 

information: 

  1) Station limits of proposed shot. 

2) Plan and section views of proposed drill pattern including free face, burden, blasthole 

spacing, blasthole diameters, blasthole angles, lift height, and subdrill depth. 

3)  Loading diagram showing type and amount of explosives, primers, initiators, and 

locations and depth of stemming. 

4)  Initiation sequence of blastholes including delay times and delay system. 

5)  Manufacturer’s data sheets for all explosives, primers, and initiators to be employed. 

The blasting plan submittal is for quality control and record keeping purposes.  Review of 

that blast plan by SCPS shall not relieve the Contractor or his responsibility for the accuracy 

and adequacy of the plan when implemented in the field.  

The Contractor shall observe the entire blast area for a minimum of five (5) minutes 

following a blast to guard against rock fall before commencing work in the cut.  

SCPS shall, at all times, have the authority to prohibit or halt the Contractor’s blasting 

operation if it is apparent that through the methods being employed a safety hazard exists or 

may be created.  

The Contractor shall arrange for a preblast survey of any nearby buildings, structures, and 

utilities which may potentially be at risk from blasting damage.  The survey method used 

shall be acceptable to the Contractor’s insurance company.  The Contractor shall be 

responsible for any damage resulting from blasting.  The preblast survey records shall be 

made available to SCPS for review.  Occupants of local building shall be notified by the 

Contractor prior to the commencement of blasting.  
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The ground vibrations shall be controlled by the use of properly designed delay sequences 

and allowable charge weights per delay.  Allowable charge weights per delay shall be based 

on vibration levels which will not cause damage.  The allowable charge weights per delay 

shall be established by carrying out trial blast and measuring vibration levels.  The trial 

blasts may be carried out at the Contractor’s discretion and modified as required to limit 

ground vibrations to a level which will not cause damage.  

Whenever vibrations damage to adjacent structures is possible the Contractor shall monitor 

each blast with an approved seismograph located, as approved, between the blast area and 

the closest structure subject to blast damage.  The seismograph used shall be capable of 

recording particle velocity for three mutually perpendicular components of vibration in the 

range generally found with controlled blasting.  

Peak particle velocity of each component shall not be allowed to exceed the safe limits of 

the nearest structure subject to vibration damage.  Data recorded for each shot shall be 

furnished to SCPS prior to the next blast and shall include the following: 

1)  Identification of instrument used. 

2)  Name of qualified observer and interpreter. 

3)  Distance and direction of recording station from blast area. 

  4)  Type of Ground at recording station and material on which the instrument is sitting.  

 5)  Maximum particle velocity in each component 

6)  A dated and signed copy of photographic records of seismograph readings. 

STRUCTURE TYPE Maximum Peak Particle Velocity (inches per 

second) 

Standard Contraction Timber Frame, Brick, and 

Concrete Buildings 

 

1.0 

Steel Structures 2.0 

Buried Utilities 2.0 

Reinforced Concrete Structures:  

Fresh Concrete (less than 24 hrs. old) 0.1 

Concrete (1 to 3 days old) 0.5 

Concrete (3 to 7 days old) 1.0 

Concrete (greater than 7 days old) 2.0 

 

Before the firing of any blast in areas where flying rock my result in personal injury or 

unacceptable damage to property or the work, the rock to be blasted shall be covered 

with approved blasting mats, soil, or other equally serviceable material, to prevent 

flyrock. 

 4. Unauthorized Excavation:  Unauthorized excavation consist of removal of materials 

beyond indicated subgrade elevations without specific direction of SCPS.  Where 

excess unauthorized excavation takes place beyond indicated lines, or grades, the 

Contractor shall fill at no extra cost to SCPS to the indicated subgrades as follows: 
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  1.  Where slabs are to be constructed, use Compacted Structural Fill as specified 

herein (refer to Section 3.1.1) and as directed by the Geotechnical Engineer. 

 5. Backfill and Compact authorized excavations as specified for authorized excavations 

of same classification, unless otherwise directed by SCPS. 

 6.   Removal of Unstable Undisturbed Original Natural Soil or Rock Materials:  Excavate 

unstable soils or rock materials encountered to additional depth as shown on plan or as 

directed by Geotechnical Engineer.  All undercut required beyond design subgrade 

elevations shall be an additional cost to the contract.  

 7.    Locate temporary stockpiling of excavation as approved by SCPS. 

  8.   Construct storage piles to freely drain surface water.  

4.2 DEWATERING 

 1.   Perform earthwork and site grading in a manner to prevent surface water and 

subsurface or ground water from flowing into excavations, and to prevent water from 

flooding project site and surrounding area.  Do not allow water to accumulate in 

excavations.  Remove all water from excavations using dewatering methods which 

will prevent softening and soil changes detrimental to stability of subgrades and 

foundations.  Provide and maintain pumps, sumps and suction and discharge lines, and 

other dewatering system components necessary to convey water away from site.  

Rectify any damage to property as a result of construction operations by Contractor at 

Contractor’s expense. 

 2.   Should any springs or running water be encountered in excavation, notify SCPS.  

Contractor shall provide temporary free discharge of water by trenches and drain to an 

appropriate point of disposal as directed.  Contractor shall provide temporary drainage 

facilities to minimize flow of water onto adjacent property at no cost to Owner.  Water 

shall be discharged at points in such a manner as to prevent erosion. 

4.3 FILL OPERATIONS 

 1.  Before placing fill material, remove all debris subject to termite attack, rot, or 

corrosion, and all other deleterious materials from areas to be backfilled.  Prior to 

placing fill material, scarify sub-surface of ground to a depth of 6”.  Moisture content 

of loosened material shall be such that it will readily bond with first layer of fill 

material (see Section 4.1).  Remove unstable subsoil as specified herein before placing 

fill material.  (See Section 4.1 Paragraph 6). 

 2.  All fill materials shall be free from roots, debris, trash and unsuitable materials. 

 3.  The moisture content of the fill soils should be maintained within plus or minus 3 or 5 

percent of the optimum moisture content determined from the Proctor density test and 

outlined with in the following table. This provision shall require the Contractor to dry 

the soils during periods of wet weather or wet the soils during the hot summer months.  

The following table stipulates the Moisture Content Range from optimum in areas 

specified: 

LOCATION MOISTURE RANGE 
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Site Concrete and Pavement areas* +/- 3% 

Green Areas, Excluding Slopes +/- 5%                                   

Fill Slopes +/- 3% 

 

  *Includes an area 10 feet beyond Areas of Site Concrete and Pavement to extend at 

a 1:1 slope for fill greater than 10 feet. 

4.  The fill surface must be adequately maintained during construction in order to achieve 

an acceptable compacted fill. The fill surface shall be sloped to achieve sufficient 

drainage and to prevent water from ponding on the fill. If precipitation is expected 

while fill construction is temporarily halted, the surface should be rolled with rubber 

tired or steel drummed equipment to improve surface run-off as directed by the 

Geotechnical Engineer.  If the surface soils become excessively wet or frozen, fill 

operations should be halted and the Geotechnical Engineer should be consulted for 

guidance.  

5.  Slope fill placement against or adjacent to existing slopes shall be benched into the 

present soils.  This in necessary to provide an adequate interface between newly placed 

fill and existing soils.  

6.  Fill under concrete and pavement areas shall not contain humus.  Stones larger than 4” 

maximum dimension shall only be allowed in accordance with Section 3.1.4.  Place 

material in successive horizontal layers in loose depths as specified, for full width of 

cross section.  Deposit fill in layers not more than 8 inches thick for material 

compacted with heavy compaction equipment, 4” layers for material compacted with 

walk behind rollers and tampers. 

7.  Thoroughly compact each layer by rolling a pneumatic tamping.  Bring finished 

subgrade to elevations indicated and slope to drain water away from building walls.  

Fill to required elevations any areas where settlement occurs. 

8.  During operation of making fills adjacent to buildings, approved self-powered sheeps-

foot and steel drum types of rollers shall be in continuous operation.  At no time shall 

any piece of equipment for compaction purposes be used for other than compaction of 

material and all earth moving operations shall cease for any reason that compaction 

equipment is stopped or not onsite.   

   Prior to beginning of any excavation what so ever, grading contractor shall have Site, 

approved types rollers which he shall, in presence of Owner’s Representative and 

Geotechnical Engineer, remove any inspection places necessary to verify presence of 

fluids or ballasts for weight.  These pieces of equipment shall be demonstrated and 

proven in satisfactory condition prior to making any fills, stripping any topsoil or any 

grading whatsoever.    

9.       Before compaction, moisten or aerate each layer to the extent necessary to provide 

optimum moisture content of soil in accordance with Section 4.3.3.  Compact each layer to 

required percentage of maximum density for each area classification.  Do not place 

backfill or fill material on surfaces that are unstable, muddy, frozen, or contain frost or ice. 
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10. The fill shall be spread evenly by mechanical equipment and by manual means above the 

approved (compacted) subgrade and shall be thoroughly mixed and spread in lifts as 

specified.  Beginning with the lowest areas, lifts shall be built up in the horizontal layers 

as nearly even as practical to prevent the thickness of lift from exceeding that specified. 

11. Each later shall be free of ruts and shall meet compaction requirements before a 

succeeding layer is placed. 

12. Where fill is to be constructed on an existing slope, the slope shall be benched and keyed 

to the width and depth shown on the drawings or as directed by the Geotechnical 

Engineer.  

13.   Where topsoil or fill is to be placed on cut slopes, the slope subgrades shall be adequately 

scarified in a direction perpendicular to the fall line of the slope to allow sufficient 

bonding of the topsoil or fill and the in-situ soils. 

14.   No fill materials shall be placed when either the fill material or the previous lift or 

subgrade on which it is placed is frozen.  In the event that any fill which has already be 

placed, or the subgrade, shall become frozen, it shall be scarified and recompacted, or 

removed, to the satisfaction of the Geotechnical Engineer before the next lift is placed.  

Any soft spots resulting from frost or anything shall be removed and recompacted with 

unfrozen fill to the satisfaction of the Geotechnical Engineer before new material is 

placed.  

15. Before filling operations begin, representative samples of each proposed fill material shall 

be collected and tested to determine maximum dry density, optimum moisture content, 

natural moisture content, gradation, and plasticity of soil.  These tests are needed for 

quality control during construction and also to determine if the fill material is acceptable.  

Use fill in accordance with the test results.  

4.4    SOIL DENSITY 

         1. “Percentage of Maximum Density” Requirements 

 Unless otherwise indicated on plans provide not less than following percentages of 

maximum density of soil materials, compacted at optimum moisture content for each layer 

of soil of soil material-in –place.  Determine density by Standard Proctor Method (ASTM 

D-698). 

2. Compact each layer of fill under Site Concrete and Pavement area by rolling or tamping to 

95% of maximum density at optimum moisture content, and not less than 90% under lawn 

and planting area and further outlined within the table shown below.  Accomplish ASTM 

D-698 Compaction by use of power rollers, sheepsfoot rollers, machine tampers, or other 

mechanical equipment approved by SCPS.  When necessary, soil shall be moistened, or 

allowed to dry to correct moisture content before compaction.  The following table 

stipulates the compaction percentages of maximum dry density in accordance with 

Standard Proctor Test ASTM D-698 in areas specified: 

 LOCATION % COMPACTION 

Site Concrete and Paving Areas* 95 

Green Areas, Excluding Slopes 90 
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Fill Slopes  95 

*Includes an area 10 feet beyond Areas of Site Concrete and Pavement to extend at a 1:1 

slope for fill greater than 10 feet. 

4.5 COMPACTION 

 1.  General 

a.  Perform compaction of soil material using suitable soil compaction equipment for 

materials to be compacted and work area locations. 

b.  Control soil compaction during construction for compliance with percentage of 

maximum density specified for each area classification.  

 2.  Compaction Equipment 

        Use self-powered sheepsfoot rollers, self-powered steel drum rollers, tamper rollers and 

vibrating tampers, capable of obtaining required density throughout entire layer being 

compacted.   

3.    Moisture Controls 

a.  Where subgrade or layer of soil material must be moisture conditioned before 

compaction, uniformly apply required amount of water to surface of subgrade, or layer 

of soil material, in such a manner as to prevent free water appearing on surface during 

or subsequent to compaction operation.  Acceptable moisture content will be plus or 

minus 3% or 5% (refer to 4.3.3) from Optimum as determined by ASTMD 698.  

b.   Remove and replace, or scarify and air dry to extent required, any soil material that is 

too wet to permit compaction to specified percentage of maximum density. 

4.6  GRADING 

1.   Uniformly grade all area within limits of site grading under this section, including adjacent      

transition areas.  Smooth finished surface compact with uniform levels of slopes between such 

points where elevations are shown, or between such points and existing grades.  Fill low areas 

resulting from removal of unsatisfactory soil materials, obstructions, and other deleterious 

materials with approved soil material. Shape to line, grade, and cross section as shown on 

drawings.  Final grading shall provide proper drainage away from buildings.  Do not disturb 

after completion of proof rolling.  

4.7    MAINTENANCE     

1.   Protection of Graded Areas:  Protect newly graded areas from traffic and erosion, keep free 

of trash and debris. 

2.   Reconditioning Compacted Areas:  Where completed compacted areas are disturbed by 

subsequent construction operations or adverse weather, scarify surface, reshape, and compact to 

required density prior to further construction.  Use hand taming for recompaction over 

underground utilities. 

4.8 TESTING 
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 1.  Owner shall employ a testing laboratory to perform field and lab test of fill materials and 

operations.   Testing laboratory shall perform test as directed by SCPS, frequency of which will 

be establish a minimum of one week prior to beginning of fill placement.  Contractor will be 

responsible for notifying testing laboratory of progress of work in adequate time to allow 

scheduling of personnel.  Testing will be performed at surface of existing grades or cut areas as 

well, and this should not be overlooked in notifying laboratory.  Testing laboratory will be 

responsible for verbally informing Contractor of test results immediately upon completion, so 

unnecessary delay is eliminated and unsatisfactory work is not covered up.   Continued progress 

of Work shall not relieve Contractor of responsibility of complying with specification 

requirements. Contractor shall obtain from the Geotechnical Engineer a written certification that 

fill and compaction was completed with accepted materials in accorded with specification and 

ASTM Requirements.  

 END OF EARTHWORK SECTION  
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ATTACHMENT F - SEWER AND UTILITIES SECTION 

 

1. GENERAL 

A. Standard construction details, specifications, and the construction standards of the 

most recent versions of the Stafford County Department of Utilities Water and Sewer 

Design and Construction Standards Manual, and the Virginia Department of 

Transportation requirements shall be followed unless specific deviation therefrom is 

authorized in writing, by SCPS, or unless specific deviation is shown on approved 

plans. 

B.   Construction of sewer and appurtenances shall be in accordance with plans and with 

specifications contained herein.  Good workmanship and standard construction 

procedures shall be applied.  

C. Shop drawing submittals for all materials specified in this section shall be provided to 

SCPS in accordance with these specifications.  

2. TRENCHING, BEDDING AND BACKFILLING: 

A. The trench walls above the top of the pipe may be sloped or the trench above the top 

of the pipe may be widened as necessary for placing sheeting and bracing.  It is 

desirable to keep all trench walls vertical, if possible, and before sloping the walls the 

Contractor shall obtain SCPS’s permission to do so.  Excavation in ditches and at 

manholes and similar structures shall be kept free of water at all times until the pipes 

have been laid, properly jointed and backfilled.  No trench shall be opened until 

adequate pumping equipment is available to dewater the trench, should this be 

required. 

B. Trenches for sewers and drains shall be excavated to the alignment and depths 

required to allow installment of pipes as shown on the plans.  Grade the trench 

bottoms to provide a smooth, firm, and stable foundation free from rock points 

throughout the length of the pipe.  The elevations shown on the plan are the inside 

flow line of the pipe, and the trench shall be excavated so as to provide for the pipe 

and bedding thicknesses below these grades.  The lengths shown on the plan are 

center-to-center of structure. 

C. All sanitary sewer pipes shall be bedded in compacted granular material.  The granular 

material shall be a crushed stone which will bass a ¾” sieve, but will be retained on a 

No.4 sieve.  The granular bedding shall have a minimum thickness of 6 inches under 

the pipe, and extend 1/2Dup the pipe barrel at the sides. 

D. Reinforced concrete storm sewer pipe shall be bedded in compacted granular material.  

The granular material shall be a crushed stone which will pass a ¾” sieve, but will be 

retained in a No. 4 sieve.  The granular bedding shall have a minimum of 6” under the 

pipe and extend 6” up the pipe barrel at the sides.  

E.  If any excavation is caused by the Contractor’s error or whatever the exaction is 

carried beyond or below the lines and grade shown on the plans- the Contractor shall 

at his own expense refill all such excavated space with such approved material and in 
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such a manner as may be directed by SCPS in order to insure the stability of various 

pipe lines or structures.  Space excavated without authority shall be refilled with 

VDOT Class “B” concrete or with crushed stone or other approved material as ordered 

and as directed at the Contractor’s expense. 

F.   All trenches and excavation shall be properly sheeted and braced, where necessary for 

the safety of personnel or the protection of the work, or to maintain the maximum 

trench widths specified or to prevent the disturbance or settlement of adjacent 

foundations and structures, or as required by the local authorities.  Where necessary, 

bracing shall be so arranged as not to place any stress on portions of the completed 

work until the general construction thereof has proceeded far enough to provide ample 

support.  Loss of life; injury to personnel; or damage to new or existing structures, 

slides, caves or other causes due the failure or lack of sheeting or bracing, or improper 

bracing, shall be the Contractor’s responsibility and shall be repaired at his own 

expense.  No payment will be made for sheeting and bracing. 

G. Backfill around and immediately over the pipe with select material free from stones, 

etc., compact carefully and then balance of the backfill shall with excavated material 

approved by SCPS Geotechnical Engineer.  Material shall consist of sandy clay, sand 

and gravel, soft shale or other approved materials and shall be free from frost and 

large clods of earth or stones larger than two (2) inches in diameter.  The backfilling 

shall be completed in accordance with Exhibit 1.  The layers shall be brought up 

evenly.  Any deficiency in the quantity of material for backfilling or for filling 

depressions caused by settlement shall be supplied and placed by the Contractor.  The 

compaction for the backfilling shall be executed in such a manner that there will be no 

settlement or depression in the finished grade.  Should depressions appear, the area 

shall again be compacted until there is not further settlement and brought to finished 

grade. 

H. If the excavated material is not suitable to use as “backfill”, the Contractor shall 

provide material from off-site to use as backfill.  This material shall be approved by 

SCPS Geotechnical Engineer prior to hauling onto site.  This substitution shall be 

accomplished at no additional cost to SCPS. 

3.  INSTALLATION OF PIPES 

              A. The pipe shall be bedded as hereinbefore specified, true to line and grade.  

B. All gravity lines shall be laid from the structure with the lowest elevation uphill to the 

structure with the highest elevation.  All pipe sewers shall be laid with bells upgrade.  

The section of the pipe shall be so laid and fitted together that the completed sewer 

will have a smooth and uniform invert.  The pipe shall be kept thoroughly clean so 

that jointing materials will adhere.  Each pipe shall be inspected for defects before 

being lowered into the trench. The interior of the pipe shall be clean at the time of 

laying and shall be kept clean as the work progresses.  

C. Jointing:  All concrete pipe jointing shall be done in accordance with VDOT standards 

and specifications. 
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D. The end of pipes which enter structures shall be neatly cut to fit the inner face of the 

masonry.  After joints have been inspected and approved, pipes shall be back-filled as 

previously specified.  Care shall be used so that pipes are not displaced in elevation or 

alignment during backfilling.   

 4.   SANITARY SEWER PIPE, ACCESSORIES AND CONTRUCTION: 

A. All sanitary sewer materials, construction and testing shall conform at minimum with 

the most recent Stafford County Department of Utilities Water and Sewer Design and 

Construction Standards Manual. 

5.    STORM SEWERS:  

 A. Storm Drainage Pipe Culverts, Jointing and Accessories:  Unless otherwise approved 

in writing by SCPS, all pipe used on this project shall meet the current and appropriate 

specifications of the American Society for Testing Materials.  The laying length shall 

not be less than three (3) feet.  

B. Concrete Culvert and Storm Drain Pipe:  Concrete culvert and storm drain pipe shall 

conform to ASTM Standard Specification C76.  “Reinforced Concrete Culver, Storm 

Drain and Sewer Pipe” for Class III or Class IV pipe as shown on the drawings. 

Refer to the most recent version of the VDOT Road and Bridge Specifications and 

Stafford County Design and Construction Standards Manual for pipe material and 

construction specifications. 

All pipe installed shall be of the type and size indicated on the drawings. 

C. Jointing:  Concrete pipe joints shall meet the current VDOT standards and 

specifications. 

D. Standard Catch Basins and Appurtenances:  All storm sewer structures shall be 

according to the current VDOT construction standards and specifications, except 

where special designed structures are used and so noted on the plans. 

E. PVC Roof Drain Lines:  PVC roof drain lines shall be manufactured in accordance 

with ASTM Designation 3034-77 (SDR 35).  Installation of PVC roof drain lines shall 

be in accordance with ASTM Designation 2321 and manufacturer’s recommendation.  

Pipe stored for more than one (1) year prior to installation shall be covered with an 

opaque covering to prevent damage by the sun. 

F. Testing:  Perform testing of completed storm sewer lines in accordance with local 

authorities having jurisdiction.  

G. Manhole Fames and Covers:  Manholes shall be complete with frames and covers.  

The frames and covers shall meet VDOT standard MH-1 with a frame weight of 239 

lbs. and a cover weight of 137 lbs.  All manhole covers shall be bolt down types. 

6.  WATER PIPE, ACCESSORIES AND CONSTRUCTION: 

All water system materials, construction and testing shall conform with the most recent 

Stafford County Department of Utilities Water and Sewer Design and Construction Standards 

Manual. 
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7. SAFETY:   

 A.   Except as thereafter provided, the current edition of “Rules and Regulations 

Governing Construction, Demolition and all Excavation” as adopted by the Safety 

Codes Commission of the Commonwealth of Virginia, and all provisions therein 

contained are hereby included as a part of these Specifications.  (A manual setting 

forth these rules and regulations has been issued by the Department of Labor and 

Industry and may be obtained by writing the office at P.O. Box 1814, Richmond, 

Virginia 23214). 

 B. Proper safety precautions shall be exercised in all phases of work.  The Contractor 

shall require the use of any techniques or devices necessary to protect both workmen 

and the general public from injury or loss of life.  It shall be the responsibility of the 

project foreman or superintendent to recognize the correct hazardous conditions 

whether or not he has received previous direction.  

 C. The current provisions of Article II of the Rules and Regulations Governing 

Construction, Demolition, and All Excavation as adopted by the Safety Codes 

Commission, Commonwealth of Virginia shall apply, in their entirely, to all 

excavation work occurring in conjunction with the use of these specifications.  The 

following supplemental specifications shall also apply to all excavation work. 

 D.   Storage of Excavated Material:  Excavated or other material shall not be stored nearer 

than tow (2) feet from the edge of the excavation. 

E.  Sheeting and Bracing:  The sides of an excavation five (5) feet or more in depth shall either be 

sloped to the angle of repose of the weakest stratum or be supported by sheeting, bracing, 

cribbing, shoring, or other safe support systems in accordance with such requirements as 

specified in Article II of the aforementioned Rules and Regulations.  In solid rock, hard shale, 

or other types of stable materials.  Contractor shall exercise appropriate safety measure in 

accordance with the aforementioned Rules and Regulations.  

All materials used for sheeting, bracing, shoring or cribbing shall be in good serviceable 

condition.  Timber shall be sound, free from large or loose knots and comparable in strength to 

straight grained southern yellow pine or similar timber of comparable strength.  Where 

conditions are encountered which require materials of greater strength or dimensions that 

specified in Articled II, approval of such materials and their use must be received from SCPS. 

F. Personal Protection:  The provisions of Article Vii of the aforementioned Rules and 

Regulations shall apply to insure the protection of workmen from hazards created by condition 

to which workers are exposed.  In addition to exercising all practical control to eliminate such 

hazards, or reduce them to a minimum, the Contractor shall also issue personal protection 

equipment, such as hard hats, safety goggles, etc., where indicated by working conditions.  

G. Explosives:  The provisions of the County Fire Code in Conjunction with the Rules and 

Regulations Governing Manufacture, Storing, Handling, Use and Sale of Explosives as 

adopted by the Safety Cod Commission of the Commonwealth of Virginia shall be strictly 

adhere to on all projects.  Violators of any portion of these codes shall be prohibited from 

performance of further work until compliance with the codes is obtained (Copies of these 
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Rules and Regulations may be obtained from the Department of Labor and Industry, P.O. Box 

1814 Richmond, Virginia 23214. 

H.  Public Protection:  The provision of Article X of the Rules and Regulations Governing 

Construction, Demolition, and All Excavation shall apply to insure adequate and safe 

protection to the general public whenever construction work is readily accessible to the public.  

END OF SEWER AND UTILITIES SECTION 
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ATTACHMENT G - SITE CONCRETE SECTION 

 

1.1. QUALITY ASSURANCE 

1. Standard Construction details, of the VDOT Road and Bridge Specifications, and Stafford 

County Design and Construction Standards Manual shall be followed for all materials and 

workmanship unless specific deviation there from is authorized in writing by SCPS or is 

shown on approved plans. 

 

1.2 PROTECTION 

1. Protect installed work during and after installation 

2. Repair or replace any work damaged prior to project acceptance. 

 

1.3 MATERIALS 

1. Unless noted otherwise, all materials shall conform to the following requirements: (ASTM 

specifications refer to latest revision.) 

 

a. Cement:  Portland Cement, American Society for Testing and Materials, ASTM C-

150, or Standard Specification for Blended Hydraulic Cements, ASTM C-595. 

b. Concrete Aggregates:  Concrete aggregates, ASTMC-33, Maximum coarse aggregate 

size not more than one-fourth slab thickness. 

c. Mixing water:  clean and free from deleterious amounts of acids, alkalies, or organic 

materials. 

d. Expansion-joint material:  ½ inch thick asphalt-Impregnated premolded fiber 

conforming to Preformed Expansion Join Filler for Concrete, ASTM D-1752. 

e. Curing compound:  White liquid Membrane-Forming Compounds for Curing 

Concrete, ASTM C-309.  Curing compound shall be in conformance with VDOT 

standards and shall be non-paraffin formulation which can be painted. 

f. Air-entraining admixtures for concrete:  Air-Entraining Admixtures for Concrete 

ASTM C260. 

g. All other materials used in concrete shall conform to current applicable ASTM 

specifications. 

h. Unless noted otherwise, all concrete shall have a minimum 28-day compressive 

strength of 3000psi.  Concrete shall be manufactured and delivered in accordance 

with Ready Mixed Concreate, ASTM C-94 

 

2.1.  PREPARATION 

1. Proof roll prepared sub-base to check for unstable areas requiring additional compaction.  

2. Do not begin work until any discrepancies have been corrected. 

3. Remove loose material from sub-base immediately prior to placing concrete. 

 

2.2.  INSTALLATION 

 1.  Forming 

a. Forms shall be of such cross section and strength and so secured as to resist pressure 

of concrete when placed and impact and vibration of any equipment they support, 

without springing or settlement.  Method of connection between sections shall be 
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such that joints shall not move in any direction.  Maximum deviation of top surface 

shall not exceed 1/8 inch in 10 foot from a straight line.  Use flexible or curved forms 

of proper radius for curves of 200-ft. radius or less. 

b. Compact and cut subgrade under forms to grade so that form when set will be 

uniformly supported for its entire length at specified elevation.  All forms shall be 

cleaned and oiled each time they are used.   

c. Check and correct alignment and grade elevations of forms immediately before 

placing concrete.  When any form has been disturbed or any grade has become 

unstable, form shall be reset and rechecked. 

d. Leave forms in place min. 24 hours after concrete placement.  

 

 2.  Joints 

      Provide expansion and construction joints according to the current VDOT Road and Bridge 

Specifications. 

 3.  Placing and Finishing 

     1.   General 

a. Deposit concrete on a moist grade in such manner as to require as little rehandling as 

possible.  Placing shall be continuous between transverse joints without use of 

intermediate bulkheads.  Necessary hand spreading shall be done with shovels, not 

rakes.  Workmen shall not be allowed to walk in freshly mixed concrete with boots or 

shoes coated with earth or foreign substances.  

b. Exposure to the environment may weaken the soils if the excavations remain open for 

too long a time.  Therefore, concrete should be placed the same day that the 

excavations are dug.  If bearing soils are softened by surface water intrusion or 

exposure, softened soils should be removed from excavation bottom immediately 

prior to placement of concrete.  

c. Concrete shall be thoroughly consolidated against and along faces of all forms along 

full length and on both sides of all joint assemblies.  Vibrators shall not be permitted 

to come in contact with a joint assembly, grade, or a side form.  Vibrator shall never 

be operated longer than 15 seconds in any one location. 

d. Deposit concrete as near to expansion and contraction joints as possible without 

disturbing them but not dumped onto a joint assembly. 

 

4.   Strikeoff, Consolidation, and Finishing  

a. Sequence of operations shall be strikeoff and consolidation, floating if necessary, 

straight edging, and final surface finish.  Pavement shall be struck off and 

consolidated with a mechanical finishing machine, vibrating screed, or by hand-

finishing methods.  

b. In general, adding water to surface of concrete to assist in finishing operations shall 

not be permitted. 

c. After concrete has be struck off and consolidated, it shall be scraped with a 

straightedge 10 ft. long equipped with handle to permit operation from edge of 

pavement.  Remove any excess water and laitance from surface.  Correct 

irregularities by adding or removing concrete.  All disturbed places shall be again 

straightedge. 

d. Before final finishing is completed and before concrete has taken its initial set, edges 

of slab and curb shall be carefully finished with an edger. 
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e. Use a broom for final finishing.  For a broom finish, a stiff bristled broom shall be 

drawn with adjacent strokes slightly overlapping to produce surface corrugations of 

uniform appearance.  

5.    Protection 

a. Contractor shall always have available materials to protect surface of plastic concrete 

against rain.  These materials shall consist of burlap, curing paper, or plastic sheeting.  

When skipform construction is being used, materials such as wood planks or forms to 

protect edges of pavement  

b. Cure concrete by protecting it against loss of moisture, rapid temperature change, and 

mechanical injury for at least 3 days after placement with liquid membrane 

compound.  After finishing operations have been completed, entire surface of newly 

placed concrete shall be covered by curing medium.  

c. Before actual placement begins, Contractor shall have at hand equipment needed for 

adequate curing.  

d. Apply membrane method of curing following final finishing operation as each area is 

finished.  Provide complete and uniformed coverage at required rate of 150 sq. ft. per 

gallon.  Keep compound agitated to prevent the pigment from setting. 

 

6.   Cold-Weather Protection  

a. Except by specific written authorization, concrete work shall cease when descending 

air temperature in shade and away from artificial heat falls below 40 degrees F.  Do 

not resume work until ascending air temperature in shade and away from artificial 

heat rises to 35 degrees F. 

b. When concrete has been placed in cold weather and temperature may drop below 35 

degrees F., provide straw, hay, insulated curing blankets, or other suitable material 

along line of work.  Whenever air temperature may reach r433sint point during day 

or night, spread materials over concrete deep enough to prevent freezing of concrete.  

Protect concrete from freezing temperatures until it is at least 10 days old.  Concrete 

injured by frost action shall be removed and replaced at Contractor’s expense. 

 

END OF SITE CONCRETE SECTION 
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